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SECTION I: INVITATION FOR TENDERS 

 
The Ministry of Health, invites sealed tenders from interested eligibile 
registered Kenyan contractors for the following works. 

  

Tender No. Tender Name Eligibility Bid Security 

MOH/DSP/ONT/09/2020-
2021 

Supply,Delivery,Installation, 
Testing and Commissioning 
of Kitchen and Laundry 
Equipment and L.P Gas 
Installation works-Sub 
Contract 

Open 
National 
Tender 

Ksh.274,000 

 
Interested eligible contractors may obtain complete set of tender documents 

from Supply Chain Management office, located at Afya House, 5th Floor, 
Room No.514 during normal working hours upon payment of non-
refundable fee of Kshs.1,000 in cash or Bankers Cheque payable to the 
Principal Secretary, Ministry of Health at the Cash Office located on 2nd 
floor of Afya House. The documents can also be viewed and downloaded 
from the Ministry of Health website www.health.go.ke and from the Public 
Procurement Information Portal www.tenders.go.ke at no fee. Bidders 
who download the tender documents must forward their particulars 
immediately for records and communication of any further tender 
clarifications or addenda to email procurement514health@gmail.com.  
 
Prices quoted should be net inclusive of all taxes, must be in Kenya shillings 
and shall remain valid for 120 days from the closing date of the tender. 
The Bid Security in the amount specified above must be from a reputable bank or from 
a Public Procurement and Regulation Authority (PPRA) accredited Insurance Company 
and shall be valid for One Hundred and fifty (150) days from the tender opening date. 
 
Completed tender documents are to be enclosed in plain sealed envelopes 
marked with tender name and tender number and deposited in the 

Tender Box located  at  Afya House, 1st Floor or be addressed to : 
 
Principal Secretary,  
Ministry of Health  
P.O. Box 30016 – 00100 Nairobi. 
 
So as to be received on or before Monday 18th January 2021 at 10.00am. 
Tenders will be opened immediately after closing in the presence of the 
candidates or their representatives who choose to attend at GTZ Boardroom, 
Afya house, Ground floor. 

 
  
  

Head, Supply Chain Management Unit 
FOR: PRINCIPAL SECRETARY 

http://www.tenders.go.ke/
mailto:procurement514health@gmail.com
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(i) 



DEFINITIONS 
 

The following terms and expressions used in the contract document shall have the following 
meanings: 

 

The Employer The Principal Secretary 
  Ministry of Health 
  P.O. Box 30016-00100 
  NAIROBI 

Employer’s representative this shall mean the Project Manager and shall be 

  The Works Secretary 
 State Department for Public Works 
  P.O. Box 30743-00100 
  NAIROBI 
    

Architect Chief Architect 

 State Department for Public Works 
  P.O. Box 30743-00100 
  NAIROBI 
    

Engineer (Mechanical) Chief Engineer - Mechanical (BS) 

 State Department for Public Works 

 P.O. Box 41191-00100 
  NAIROBI 
    

Quantity Surveyor Chief Quantity Surveyor 

 State Department for Public Works 
  P.O. Box 30743-00100 
  NAIROBI 
    

Structural Engineer Chief Engineer (Structural) 
 State Department for Public Works 
  P.O. Box 30743-00100 
  NAIROBI 
    

Main contractor The firm appointed to carry the supply, delivery, 

 installation, testing and commissioning kitchen equipment, 
 Laundry equipment LP gas and associated works. 

Site Location Kigumo Sub-County Hospital 

.    
 
 
 
 
 
 
 
 

 

(ii) 



SPECIAL NOTES 
 
1. These notes shall form part of the Instructions to Tenderers and Conditions of Contract. 

 
2. The tenderer is required to check the number of pages in this document and should he find any missing, or in 

duplicate, or indistinct he should inform the Chief Mechanical Engineer (BS), State Department for Works. 

 
3. Should the tenderer be in any doubt about the precise meaning of any item or figure, for any reason whatsoever, 

he must inform the Chief Mechanical Engineer (BS), State Department for Public Works, in order that the 

correct meaning may be decided before the date of submission of tender. 

 
4. No liability will be admitted nor claim allowed, in respect of errors in the tender due to mistakes in the 

specification, which should have been rectified in the manner, described above. 

 
5. All tenderers must make a declaration that they have not and will not make any payment to any person which 

can be perceived as an inducement to enable them to win this tender. 

 
6. Any tenderer whose firm uses the titles “Engineer” and “Engineers” must produce evidence of registration of 

at least one of the directors by the Engineers Board of Kenya to avoid disqualification. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(iii) 



FORM OF TENDER 
To: The Principal Secretary 

Ministry of Health  
P.O. Box 30016-00100  
NAIROBI 

 

 
Dear Sir, 

 

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF KITCHEN AND 

LAUNDRY EQUIPMENT AND L.P. GAS INSTALLATION FOR THE PROPOSED UPGRADING AT 

KIGUMO SUB-COUNTY HOSPITAL IN MURANG’A COUNTY  
1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of Quantities for 

the execution of the above named Works, we, the undersigned offer to construct, install and complete such Works 

and remedy any defects therein for the sum of: 

 

Kshs……………………………………………………………..[Amount in figures] 

 

Kenya Shillings…………………………………………………………………...  
………………………………………………………………………………………..  
…………………………………………………………………[Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Employer’s Representative’s notice to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender for a period of 120 days from the date of tender opening and shall remain 

binding upon us and may be accepted at any time before that date. 

 
4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 

thereof, shall constitute a binding Contract between us. 

 
5. Understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ……………….. day of …………………20….. 

 

Name of the Signatory……………………………………….. 

 
Signature ……………………….in the capacity of ………………………………. 

 

duly authorized to sign tenders for and on behalf of: 

 

……………………………………………..[Name of Tenderer ] 

 

of…………………………………………..[Address of Tenderer ] 

 

PIN No. …………………………………………………………….. 

 

VAT CERTIFICATE No. ………………………………………… 

 

Witness: Name …………………………………………………. 

 

Address ………………………………………………. 

 

Signature ……………………………………………… 
 

 
(iv) 



FORM OF TENDER SECURITY FROM BANK 

 

WHEREAS ………………………………………………………………………………………(hereinafter called  
“the Tenderer”) has submitted his tender dated …………………………….  for the SUPPLY,  DELIVERY,  
INSTALLATION, TESTING AND COMMISSIONING OF KITCHEN AND LAUNDRY EQUIPMENT 

AND L.P. GAS INSTALLATION FOR THE PROPOSED UPGRADING AT KIGUMO SUB-COUNTY 

HOSPITAL IN MURANG’A COUNTY 

 
KNOW ALL PEOPLE by these presents that WE …………………………………….. 

 

Having our registered office at ………………………………………………………….  
(hereinafter called “the Bank’), are bound unto …………………………………………  
(hereinafter called “the Employer”) in the sum of Kshs…………………………………  
for which payment will and truly to be made to the said Employer, the Bank binds itself, its successors and assigns by 

these presents sealed with the Common Seal of the said Bank this ………………………Day of  
…………………………………….20 ……… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the Tenderer withdraws his tender during the period of tender validity specified in 

the instructions to Tenderers 

 
Or  

2. If the Tenderer, having been notified of the acceptance of his tender by the Employer during the period 

of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if 

required; or 

 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 

Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by his is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred 

condition or conditions. 

 
This guarantee will remain in force for a period of 150 days from the date of tender opening, and any demand in respect 

thereof should reach the Bank not later than the said date. 

 

 

……………………………….. ……………………………… 

(Date) (Signature of the Bank) 

………………………………… …………………………….. 

(Witness) (Seal) 
 
 
 
 
 
 
 
 
 
 
 
 

 

(v) 



FORM OF TENDER SECURITY FROM INSURANCE 

 
WHEREAS ………………………………………………………………………………………..…(hereinafter called  
“the Tenderer”)  has  submitted  his  tender  dated  …………………….…………. for the SUPPLY,  DELIVERY,  
INSTALLATION, TESTING AND COMMISSIONING OF KITCHEN AND LAUNDRY EQUIPMENT 

AND L.P. GAS INSTALLATION FOR THE PROPOSED UPGRADING AT KIGUMO SUB-COUNTY 

HOSPITAL IN MURANG’A COUNTY 

 
KNOW ALL PEOPLE by these presents that WE ……………………………………..  
Having our registered office at ………………………………………………………….  
(hereinafter called “the Insurance’), are bound unto …………………………………………  
(hereinafter called “the Employer”) in the sum of Kshs…………………………………  
for which payment well and truly to be made to the said Employer, the Insurance binds itself, its successors and assigns 

by these presents sealed with the Common Seal of the said Insurance this ………………………Day of 

…………………………………….20 ……… 

 

THE CONDITIONS of this obligation are: 

 

3. If after tender opening the Tenderer withdraws his tender during the period of tender validity specified in 

the instructions to Tenderers 

 
Or  

4. If the Tenderer, having been notified of the acceptance of his tender by the Employer during the period 

of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if 

required; or 

 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 

Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by his is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred 

condition or conditions. 

 
This guarantee will remain in force for a period of 150 days from the date of tender opening, and any demand in respect 

thereof should reach the Insurance not later than the said date. 

 
 

 

………………………………….. ……………………………………  
(Date) (Signature of the Insurance) 

 

 

………………………………… ………………..…………………..  
(Witness) (Seal) 
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(i) 



INSTRUCTIONS TO TENDERERS 
 
Note: The tenderer must comply with the following conditions and instructions and failure to do so is liable to result in 
rejection of the tender. 
 

GENERAL 
 
1. Definitions 

 
(a) “Tenderer” means any person or persons partnership firm or company submitting a sum or sums in 

the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of Contract Parts 
I and II, Specifications, Drawings and Bills of Quantities for the work contemplated, acting directly or 
through a legally appointed representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and construed to mean the 

corresponding form of the noun or adjective “bid”. Any conjugation of the verb “tender” shall be 
read and construed to mean the corresponding form of the verb “bid.” 

 
(d) “Employer” means a Central Government Ministry, Local Authority, State Corporation or any other 

Public Institution. 

 
2. Eligibility and Qualification Requirements 

 
2.1This invitation to tender is open to all tenderers who have been pre-qualified. 

 
2.2To be eligible for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their 

eligibility under Sub clause 2.1 above and of their capability and adequacy of resources to effectively 
carry out the subject Contract. To this end, the tenderer shall be required to update the following 
information already submitted during prequalification:- 

 
(a) Details of experience and past performance of the tenderer on the works of a similar nature 

within the past five years and details of current work on hand and other contractual 
commitments. 

 
(b) The qualifications and experience of key personnel proposed for administration and execution of 

the contract, both on and off site. 

 
(c) Major items of construction plant and equipment proposed for use in carrying out the Contract. 

Only reliable plant in good working order and suitable for the work required of it shall be shown 
on this schedule. The tenderer will also indicate on this schedule when each item will be available 
on the Works. Included also should be a schedule of plant, equipment and material to be 
imported for the purpose of the Contract, giving details of make, type, origin and CIF value as 
appropriate. 

 
(d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract and for 

whom authority will be requested for such subletting in accordance with clause 4 of the 
Conditions of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of Payment which shall form 

part of the Contract if the tender is accepted. Any change in the Program or Schedule shall be 
subjected to the approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in which the Tenderer is involved as 

one of the parties. 

 
2.3 Joint Ventures 

Tenders submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:- 

 
(a) The tender, and in case of a successful tender, the Form of Agreement, shall be signed so as to be 

legally binding on all partners. 

 
(b) One of the partners shall be nominated as being in charge; and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners. 
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(c) The partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the Contract 
including payment shall be done exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for the execution of the 

Contract in accordance with the Contract terms, and a relevant statement to this effect shall be 
included in the authorization mentioned under (b) above as well as in the Form of Tender and the 
Form of Agreement (in case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners shall be submitted with the 

tender. 

 
3. Cost of Tendering  

The tenderer shall bear all costs associated with the preparation and submission of his tender and the Employer 
will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

 
4. Site Visit  

4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself on his 
own responsibility, all information that may be necessary for preparing the tender and entering into a 
contract. The costs of visiting the Site shall be the tenderer’s own responsibility. 

 
4.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to enter 

upon premises and lands for the purpose of such inspection, but only upon the express condition that 
the tenderer, his personnel or agents, will release and indemnify the Employer from and against all 
liability in respect of, and will be responsible for personal injury (whether fatal or otherwise), loss of or 
damage to property and any other loss, damage, costs and expenses however caused, which but for the 
exercise of such permission, would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified. A representative of the Employer will be 

available to meet the intending tenderers at the Site. 

 
Tenderers must provide their own transport. The representative will not be available at any other time for site 
inspection visits.  
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact visits the Site at the time 
of the organized site visit or by himself at some other time. 

 

TENDER DOCUMENTS 
 
5. Tender Documents  

5.1 The Tender documents comprise the documents listed here below and should be read together with any 
Addenda issued in accordance with Clause 7 of these instructions to tenderers. 

 
a. Form of Invitation for Tenders 
b. Instructions to Tenderers 
c. Form of Tender 
d. Appendix to Form of Tender  
e. Form of Tender Surety  
f. Statement of Foreign Currency Requirements 
g. Form of Performance Security 
h. Form of Agreement 
i. Form of Advance payment Bank Guarantee 
j. Schedules of Supplementary Information 
k. General Conditions of Contract – Part I  
l. Conditions of Particular Application – Part II 
m. Specifications 
n. Bills of Quantities 
o. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, specifications and 

drawings in the tender documents. Failure to comply with the requirements for tender submission will be at 
the tenderer’s own risk. Pursuant to clause 22 of Instructions to Tenderers, tenders which are not 
substantially responsive to the requirements of the tender documents will be rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender (whether they 

submit a tender or not) shall treat the details of the documents as “private and confidential”. 
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6. Clarification of Tender Documents  
6.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in 

writing or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to 
Tender. The Employer will respond in writing to any request for clarification which he receives earlier than 
28 days prior to the deadline for the submission of tenders. Written copies of the Employer’s response 
(including the query but without identifying the source of the inquiry) will be sent to all prospective 
tenderers who have purchased the tender documents. 

 
7. Amendment of Tender Documents  

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any reason, whether at 
his own initiative or in response to a clarification requested by a prospective tenderer, modify the tender 
documents by issuing Addenda. 

 
7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective tenderers who 

have purchased the tender documents and will be binding upon them. 

 
7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers by, or on 

behalf of, the Employer setting forth the interpretation to be paced on a part of the tender documents or to 
make any change in them, such circular letters will form part of the tender documents and it will be 
assumed that the tenderer has taken account of them in preparing his tender. The tenderer must promptly 
acknowledge any circular letters s/he may receive. 

 
7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into account in 

preparing their tenders, the Employer may, at his discretion, extend the deadline for the submission of 
tenders. 

 

 

PREPARATION OF TENDERS 
 
8. Language of Tender 

8.1 The tender and all correspondence and documents relating to the tender exchanged between the tenderer 
and the Employer shall be written in the English language. Supporting documents and printed literature 
furnished by the tenderer with the tender may be in another language provided they are accompanied by an 
appropriate translation of pertinent passages in the above stated language. For the purpose of interpretation 
of the tender, the English language shall prevail. 

 
9. Documents Comprising the Tender 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of Tender and Appendix thereto, a 
Tender Surety, the Priced Bills of Quantities and Schedules, the information on eligibility and qualification, 
and any other materials required to be completed and submitted in accordance with the Instructions to 
Tenderers embodied in these tender documents. The Forms, Bills of Quantities and Schedules provided in 
the tender documents shall be used without exception (subject to extensions of the schedules in the same 
format and to the provisions of clause 13.2 regarding the alternative forms of Tender Surety]. 

 
10. Tender Prices 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly form the 
figures. The relevant space in the Form of Tender and Bills of Quantities shall be completed accordingly 
without interlineations or erasures except those necessary to correct errors made by the tenderer in which 
case the erasures and interlineations shall be initialled by the person or persons signing the tender. 

 
10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities whether the 

quantities are stated or not items against which no rate or price is entered by the tenderer will not be paid 
for by the Employer when executed and shall be deemed covered by the rates for other items and prices in 
the Bills of Quantities. 

 
The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the work 
described under the items, including all costs and expenses which may be necessary and all general risks, 
liabilities and obligations set forth or implied in the documents on which the tender is based. All duties and 
taxes and other levies payable by the Contractor under the Contract or for any other cause as of the date 28 
days prior to the deadline for the submission of tenders, shall be included in the rates and prices and the 
total tender prices submitted by the Tenderer. 

 
Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for completing the 
activity or activities described under that particular item and the tenderer is advised against inserting a price  
Or rate against any item contrary to this instruction. 
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Every rate entered in the Bills of Quantities, whether or not such rate is associated with a quantity, shall 
form part of the Contract. The Employer shall have the right to call for any item of work contained in the 
Bills of Quantities, and such items of work to be paid for at the rate entered by the tenderer and it is the 
intention of the Employer to take full advantage of unbalanced low rates. 

 
10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the sub-total of the 

summary of the Bills of Quantities for Contingencies and Variation of Prices [V.O.P.] payments in the 
summary sheet and add them to the sub-total to arrive at the tender amount. 

 
10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or manufacturers of unit 

rates for the supply of items listed in the Conditions of Contract clause 47 where appropriate. 

 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during the performance of the 

Contract only in accordance with the provisions of the Conditions of Contract. The tenderer shall complete 
the schedule of basic rates and shall submit with his tender such other supporting information as required 
under clause 47 of the Conditions of Contract Part II. 

 
11. Currencies of Tender and Payment  

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 

 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which forms part of 

the tender, the foreign currency required by them. Such currency should generally be the currency of the 
country of the tenderer’s main office. However, if a substantial portion of the tenderer’s expenditure under 
the Contract is expected to be in countries other than his country of origin, then he may state a 
corresponding portion of the contract price in the currency of those other countries. However, the foreign 
currency element is to be limited to two (2) different currencies and a maximum of 30% (thirty per cent) of 
the Contract Price. 

 
11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of the Central Bank 

ruling on the date thirty (30) days before the final date for the submission of tenders. 

 
11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency requirements stated 

in their tenders. 

 
12. Tender Validity 

12.1 The tender shall remain valid and open for acceptance for a period of one hundred and twenty (120) days 
from the specified date of tender opening or from the extended date of tender opening (in accordance with 
clause 7.4 here above) whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity period, the Employer may 

request the tenderer for a specified extension of the period of validity. The request and the responses 
thereto shall be made in writing or by cable, telex or facsimile. A tenderer may refuse the request without 
forfeiting his Tender Surety. A tenderer agreeing to the request will not be required nor permitted to 
modify his tender, but will be required to extend the validity of his Tender Surety correspondingly. 

 
13. Tender Surety  

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the Appendix to 
Instructions to Tenderers. 

 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified cheque, a bank 

draft, an irrevocable letter of credit or a guarantee from a reputable Bank approved by the Employer 
located in the Republic of Kenya. 

 
The format of the Surety shall be in accordance with the sample form of Tender Surety included in these 
tender documents; other formats may be permitted subject to the prior approval of the Employer. The 
Tender Surety shall be valid for twenty eight (28) days beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer as non-

responsive. 

 
13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible, but not later than 

twenty eight (28) days after concluding the Contract execution and after a Performance Security has been 
furnished by the successful tenderer. The Tender Surety of the successful tenderer will be returned upon 
the tenderer executing the Contract and furnishing the required Performance Security. 
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13.5 The Tender Surety may be forfeited:  
(a) if a tenderer withdraws his tender during the period of tender validity: or  
(b) in the case of a successful tenderer, if he fails  

(i) to sign the Agreement, or  
(ii) to furnish the necessary Performance Security  

(c) if a tenderer does not accept the correction of his tender price pursuant to clause 23. 

 
14. No Alternative Offers 

14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender documents. 

 
Only one tender may be submitted by each tenderer either by himself or as partner in a joint venture. 

 
14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must be based on 

the tender documents. The tenderer is not required to present alternative construction options and he shall 
use without exception, the Bills of Quantities as provided, with the amendments as notified in tender 
notices, if any, for the calculation of his tender price. 

 
Any tenderer who fails to comply with this clause will be disqualified. 

 
15. Pre-Tender Meeting 

15.1 The tenderer’s designated representative is invited to attend a pre-tender meeting, which if convened, will 
take place at the venue and time stated in the Invitation to Tender. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at that stage. 

 
15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, to reach the 

Employer not later than seven days before the meeting. It may not be practicable at the meeting to answer 
questions received late, but questions and responses will be transmitted in accordance with the following: 

 
(a) Minutes of the meeting, including the text of the questions raised and the responses given together 

with any responses prepared after the meeting will be transmitted without delay to all purchasers of 
the tender documents. Any modification of the tender documents listed in -–Clause 9 which may 
become necessary as a result of the pre-tender meeting shall be made by the Employer exclusively 
through the issue of a tender notice pursuant to Clause 7 and not through the minutes of the pre - 
tender meeting. 

 
(b) Non-attendance at the pre-tender meeting will not be cause for disqualification of a bidder. 

 
16. Format and Signing of Tenders  

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set 
“ORIGINAL” and the other “COPY”. 

 
16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the tenderer. Proof of authorization shall be 
furnished in the form of the written power of attorney which shall accompany the tender. All pages of the 
tender where amendments have been made shall be initialled by the person or persons signing the tender. 

 
16.3 The complete tender shall be without alterations, interlineations or erasures, except as necessary to correct 

errors made by the tenderer, in which case such corrections shall be initialled by the person of persons 
signing the tender. 

 

SUBMISSION OF TENDERS 
 
17. Sealing and Marking of Tenders  

17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, duly marking the 
envelopes as “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer envelope. 

 
17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the Appendi x to 

Instructions to Tenderers and bear the name and identification of the Contract stated in the said Appendix 
with a warning not to open before the date and time for opening of tenders stated in the said Appendix. 

 
17.3 The inner envelopes shall each indicated the name and address of the tenderer to enable the tender to be 

returned unopened in case it is declared “late”, while the outer envelope shall bear no mark indicating the  
identity of the tenderer. 
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17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 
responsibility for the misplacement or premature opening of the tender. A tender opened prematurely for 
this cause will be rejected by the Employer and returned to the tenderer. 

 
18 Deadline for Submission of Tenders  

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on the date and time 
specified in the Letter of Invitation, subject to the provisions of clause 7.4, 18.2 and 18.3. 

 
Tenders delivered by hand must be placed in the “tender box” provided in the office of the Employer. 

 
Proof of posting will not be accepted as proof of delivery and any tender delivered after the above stipulated 
time, from whatever cause arising will not be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders through the issue of 

an Addendum in accordance with clause 7, in which case all rights and obligations of the Employer and the 
tenderers previously subject to the original deadline shall thereafter be subject to the new deadline as 
extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for submission of tender will be returned 

unopened to the tenderer. 

 
19 Modification and Withdrawal of Tenders  

19.1  The tenderer may modify or withdraw his tender after tender submission, provided that written notice of 
the modification or withdrawal is received by the Employer prior to prescribed deadline for submission of 
tenders. 

 
19.2  The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions for the submission of tenders, with the inner and outer envelopes 
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

 
19.3   No tender may be modified subsequent to the deadline for submission of tenders. 

 
19.4  No tender may be withdrawn in the interval between the deadline for submission of tenders and the period 

of tender validity specified on the tender form. Withdrawal of a tender during this interval will result in the 
forfeiture of the Tender Surety. 

 
19.5  Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the tenderer 

having not been notified by the Employer of the award of the Contract or the tenderer does not intend to 
conform with the request of the Employer to extend the prior of tender validity, the tenderer may 
withdraw his tender without risk of forfeiture of the Tender Surety. 

 

 

TENDER OPENING AND EVALUATION 
 
20 Tender Opening 

20.1  The Employer will open the tenders in the presence of the tenderers’ representatives who choose to 
attend at the time and location indicated in the Letter of Invitation to Tender. The tenderers’ 
representatives who are present shall sign a register evidencing their attendance. 

 
20.2  Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 19, will not 

be opened. The Employer will examine the tenders to determine whether they are complete, whether the 
requisite Tender Sureties have been furnished, whether the documents have been properly signed and 
whether the tenders are generally in order. 

 
20.3  At the tender opening, the Employer will announce the tenderer’s names, total tender price, tender price 

modifications and tender withdrawals, if any, the presence of the requisite Tender Surety and such other 
details as the Employer, at his discretion, may consider appropriate. No tender shall be rejected at the 
tender opening except for late tenders. 

 
20.4  The Employer shall prepare minutes of the tender opening including the information disclosed to those 

present. 

 
20.5  Tenders not opened and read out a tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. 
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21 Process to be Confidential  
21.1  After the public opening of tenders, information relating to the examination, clarification, evaluation and 

comparisons of tenders and recommendations concerning the award of Contract shall not be disclosed to 
tenderers or other persons not officially concerned with such process until the award of Contract is 
announced. 

 
21.2  Any effort by a tenderer to influence the Employer in the process of examination, evaluation and 

comparison of tenders and decisions concerning award of Contract may result in the rejection of the 
tenderer’s tender. 

 
22 Clarification of Tenders 

22.1  To assist in the examination, evaluation and comparison of tenders, the Employer may ask tenderers 
individually for clarification of their tenders, including breakdown of unit prices. The request for 
clarification and the response shall be in writing or by cable, facsimile or telex, but no change in the price 
or substance of the tender shall be sought, offered or permitted except as required to confirm the 
correction of arithmetical errors discovered by the employer during the evaluation of the tenders in 
accordance with clause 24. 

 
22.2  No Tenderer shall contact the Employer on any matter relating to his tender from the time of the tender 

opening to the time the Contract is awarded. If the tenderer wishes to bring additional information to the 
notice of the Employer, he shall do so in writing. 

 
23 Determination of Responsiveness 

23.1  Prior to the detailed evaluation of tenders, the Employer will determine whether each tender is 
substantially responsive to the requirements of the tender documents. 

 
23.2  For the purpose of this clause, a substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tender documents without material deviation or reservation and has a 
valid bank guarantee. A material deviation or reservation is one which affects in any substantial way the 
scope, quality, completion timing or administration of the Works to be undertaken by the tenderer under 
the Contract, or which limits in any substantial way, inconsistent with the tender documents, the 
Employer’s rights or the tenderers obligations under the Contract and the rectification of which would 
affect unfairly the competitive position of other tenderers who have presented substantially responsive 
tenders. 

 
23.3  Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works described under the particular item including allowance for overheads, profits and 
the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate of the works to be 
performed under any item or groups of items, the tender shall be deemed not responsive. 

 
23.4  A tender determined to be not substantially responsive will be rejected by the Employer and may not 

subsequently be made responsive by the tenderer by correction of the non-conforming deviation or 
reservation. 

 
24 Correction of Errors  

Tenders determined to be substantially responsive shall be checked by the Employer for any arithmetic errors in 
the computations and summations. Errors will be corrected by the Employer as follows: 

 
(a) Where there is a discrepancy between the amount in figures and the amount in words, the amount in words 

will govern. 

 
(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion of the Employer, there is 
an obvious typographical error, in which case adjustment will be made to the entry containing that error. 

 
(c) The amount stated in the tender will be adjusted in accordance with the above procedure for the correction 

of errors and, with concurrence of the tenderer, shall be considered as binding upon the tenderer. If the 
tenderer does not accept the corrected amount, the tender may be rejected and the Tender Security may be 
forfeited in accordance with clause 13. 

 
25 Conversion to Single Currency  

25.1  For compensation of tenders, the tender price shall first be broken down into the respective amounts 
payable in various currencies by using the selling rate or rates of the Central Bank of Kenya ruling on the 
date twenty eight (28) days before the final date for the submission of tenders. 

 
25.2   The Employer will convert the amounts in various currencies in which the tender is payable (excluding 

provisional sums but including Day works where priced competitively) to Kenya Shillings at the selling  
rates stated in clause 25.1.  
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26 Evaluation and Comparison of Tenders  
26.1  The Employer will evaluate only tenders determined to be substantially responsive to the requirements of 

the tender documents in accordance with clause 23. 

 
26.2  In evaluating tenders, the Employer will determine for each tender the evaluated tender price by 

adjusting the tender price as follows: 

 
(a) Making any correction for errors pursuant to clause 24. 

 
(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of Quantities, but 

including Day works where priced competitively. 

 
26.3 The Employer reserves the right to accept any variation, deviation or alternative offer. Variations, 

deviations, alternative offers and other factors which are in excess of the requirements of the tender 
documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be taken into 
account in tender evaluation. 

 
26.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of the 

Contract shall not be taken into account in tender evaluation. 

 
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s estimate 

of the items of work to be performed under the Contract, the Employer may require the tenderer to 
produce detailed price analyses for any or all items of the Bills of Quantities, to demonstrate the 
relationship between those prices, proposed construction methods and schedules. After e valuation of the 
price analyses, the Employer may require that the amount of the Performance Security set forth in clause 
29 be increased at the expense of the successful tenderer to a level sufficient to protect the Employer 
against financial loss in the event of subsequent default of the successful tenderer under the Contract. 

 
26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall be 

allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 50% of 
the Contract Price excluding Provisional Sums to a non-indigenous sub-contractor. 

 

AWARD OF CONTRACT 
27 Award 

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer whose tender is determined to 
be substantially responsive to the tender documents and who has offered the lowest evaluated tender price 
subject to possessing the capability and resources to effectively carry out the Contract Works. 

 
27.2  The Employer reserves the right to accept or reject any tender, and to annual the tendering process and 

reject all tenders, at any time prior to award of Contract, without thereby incurring any liability to the 
affected tenderers or any obligation to inform the affected tenderers of the grounds for the Employer’s 
action. 

 

 
28 Notification of Award 

28.1  Prior to the expiration of the period of tender validity prescribed by the Employer, the Employer will 
notify the successful tenderer by cable, Telefax or telex and confirmed in writing by registered letter that 
his tender has been accepted. This letter (hereinafter and in all Contract documents called “Letter of 
Acceptance”) shall name the sum (hereinafter and in all Contract documents called “the Contract Price”) 
which the Employer will pay to the Contractor in consideration of the execution and completion of the 
Works as prescribed by the Contract. 

 
28.2   Notification of award will constitute the formation of the Contract. 

 
28.3 Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful tenderers will 

promptly be notified that their tenders have been unsuccessful. 

 
28.4 Within twenty - e i g h t [28] days of receipt of the form of Contract Agreement from the Employer, the 

successful tenderer shall sign the form and return it to the Employer together with the required 
Performance Security. 

 
29 Performance Guarantee 

29.1  Within twenty- eight [28] days of receipt of the notification of award from the Employer, the successful 
tenderer shall furnish the Employer with a  
Performance Security in an amount stated in the Appendix to Instructions to Tenderers. 
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29.2 The Performance Security to be provided by the successful tenderer shall be an unconditional Bank 
Guarantee issued at the tenderer’s option by an established and a reputable Bank approved by the 
Employer and located in the Republic of Kenya and shall be divided into two elements namely, a 
performance security payable in foreign currencies (based upon the exchange rates determined in 
accordance with clause 35.4 of the Conditions of Contract) and a performance security payable in Keny a 
Shillings. The value of the two securities shall be in the same proportions of foreign and local currencies as 
requested in the form of foreign currency requirements. 

 
29.3 Failure of the successful tenderer to lodge the required Performance Security shall constitute a breach of 

Contract and sufficient grounds for the annulment of the award and forfeiture of the Tender Security and 
any other remedy under the Contract the Employer may award the Contract to the next ranked tenderer. 

 
30 Advance Payment 

 
An advance payment, if approved by the Employer, shall be made under the Contract, if requested by the 
Contractor, in accordance with clause 33.1 of the Conditions of Contract. The Advance Payment Guarantee 
shall be denominated in the proportion and currencies named in the form of foreign currency requirements. For 
each currency, a separate guarantee shall be issued. The guarantee shall be issued by a bank located in the 
Republic of Kenya, or a foreign bank through a correspondent bank located in the Republic of Kenya, in either  
Case subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

1.CLAUSE 2.1 
 
Change to read, “This invitation to tender is open to all tenderers in the category NCA 3 & above 
for Kitchen equipment and LPG installation Works.  
2.ADD TO CLAUSE 3.1 
 
The Site is located in Kigumo Sub County Hospital, Muranga County. 
 
3. OMIT 
 
Clauses 4.3, 5.1 (a), (d), (f),(h), (i), (j),10.3,10.4,11.2, 11.3,11.4,15,25,26.6, 
 
4. ADD TO CLAUSE 13.1 
 
Amount of Tender Security is Kshs. 274,000.00 (Validity period – 150 days) 
 
5. ADD TO CLAUSE 13.2 
 
Tender security to be valid for 30 day beyond Tender Validity period of 120 days 
 
6. CLAUSE 17.1 
 
Only original tender document to be submitted. 
 
7. CLAUSE 17.2 
 
The name and Address of the Employer’s representative for the purposes of submission of tenders is 
Principal Secretary Ministry of Health, P.O. Box 30016-00100, NAIROBI. 
 
 
8. CLAUSE 20 
 
The tender opening date and time is as on 18th January 2021 
 
9. ADD TO CLAUSE 29.1 
 
Amount of performance security will be Five per cent (5%) bank guarantee of the subcontract price. 
 
10. ADD TO CLAUSE 29.2 
Performance security shall not be divided in two elements and shall be payable in Kenya Shillings Only. 
 
9.  CLAUSE 24 
 
Replace  the words in Clause 24(a),(b) and (c) with ’ Any errors in the submitted tender arising from a 
miscalculation of unit price, quantity, subtotal and total bid price shall be considered as a major deviation and 
shall lead to disqualification of the tender as non-responsive   
 
 
10. ADD TO CLAUSE 26 
 
The evaluation criteria as detailed on pages (A-11 to A-16) of this clause shall be applied. 
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TENDER EVALUATION CRITERIA  
 

1.0. INTRODUCTION   

After tender opening, the tenders will be evaluated in 3 stages, namely: 

i. Preliminary evaluation,  
ii. Technical Evaluation; 

 

iii. Financial Evaluation; 
 

2.0. PRELIMINARY EVALUATION  
 

S/No MANDATORY REQUIREMENTS(MR) 

  

MR1 Valid Copy of certificate of incorporation/ Registration. 

  

MR2 Valid Current Tax Compliance Certificate-Statement of tax compliance from Bidding 

 Company, 

  

MR3  

 Copy of Form CR12 from Registrar of Companies 
  

MR4 Valid copy of NCA Registration Certificate, NCA 3 and above in: 

 •  Kitchen and Laundry Equipment Installation 

MR5 Current annual contractors practicing license from NCA for works listed in item MR4 

  

MR6 Fully filled and signed Confidential business questionnaire 

  

MR7 Fully signed and stamped Statement of compliance 

  

MR8 Submission of original tender document properly BOUND and sequentially serialised 

 and all pages must be initialled or signed. (NB: Use of Spring or Box Files will not be 

 allowed and will result in automatic disqualification.) 

  

MR9 The Tender Security (Bid Bond) of Kshs. 274,000 in form of Bank Guarantee from a 

 reputable bank or insurance company approved by Public Procurement Regulatory 

 Authority (PPRA). 

  

MR10 

Provide proof of Authorization in form of Power of Attorney issued by the Director or 

the Major Shareholder and accompanied by a copy of National Identity Card or 

Passport of the Authorized Signatory if the tender is not signed by the Director 

  
 

The above requirements are mandatory and failure to meet any of them will lead to 
automatic disqualification 
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3.0. TECHNICAL EVALUATION   

This shall be done in two parts: 

 

1. Technical evaluation of bidder’s capacity. 

 

2. Compliance with technical specifications for major items. 

 

 

3.1.    TECHNICAL EVALUATION OF BIDDER’S CAPACITY. 

 

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall be 

required; 

 
 a) To fill the Standard Forms provided in the bid document for the purposes of providing the 

required information. The tenderers may also attach the required information if they so desire; 

 

 Parameters considered in this section shall be as shown below:   

PARAMETER ACTION 
     

(i) Tender Questionnaire -------------------------------------------------- PASS/FAIL 

(ii) Key personnel -------------------------------------------------------------- PASS/FAIL 

(iii) Contract Completed in the last Ten (10) years-------------------- PASS/FAIL 

(iv) Schedules of contractor’s transport ---------------------------------- PASS/FAIL 

(v) Schedules of contractor’s equipment ---------------------------------- PASS/FAIL 

(vi) Audited Financial Report for the last 3 years ---------------------- PASS/FAIL 

(vii) Evidence of financial resources ---------------------------------------- PASS/FAIL 

TOTAL   PASS/FAIL 
     

 

 

A-12 



 

TABLE 1: Technical Evaluation 
 

1.TENDER QUESTIONNAIRE FORM PASS / FAIL 

     

 

 

Completely filled Tender Questionnaire form  

     
2.  KEY PERSONNEL (ATTACH EVIDENCE) PASS / FAIL 

   
 At least 1No. Foreman with a degree/diploma in relevant  

 
   

 

 engineering field with a minimum of 5 years relevant  

 experience.  

   
3.  CONTRACT COMPLETED IN THE LAST TEN (5) YEARS PASS / FAIL 

   
 a)  At least 2No. Projects of similar nature, complexity and  

 magnitude;  

    OR  

 b)  At least 2No. Projects of similar nature but of lower value  

 than the one in consideration.  

   

4.  SCHEDULES OF CONTRACTOR’S TRANSPORT (Proof or PASS / FAIL 

 evidence of ownership/Lease must be provided)  

   
 At least 1No. relevant means of transport (Vehicle)  

   

5.  SCHEDULES OF CONTRACTOR’S EQUIPMENT (Proof or  
 evidence of ownership/Lease must be provided)  
   

 A minimum set of tools/equipment as listed below:  

 • Piping threading machines  

 • Welding machines  

 • Specialized welding machines  

   
6. AUDITED FINANCIAL REPORT FOR LAST 3 YEARS (2017,2018,2019) 

 PASS / FAIL 

   
 Average Annual Turn-over to be equal or greater than the cost  

 of the project.  

   
7.  EVIDENCE OF FINANCIAL RESOURCES (cash in hand, lines PASS / FAIL 

 of credit, over draft facility etc.)  
   

 Bidder to have financial resources equal or greater than the  

 projected monthly cash flow. Attach  

 • Bank statement  

 •  Letter of credit from the bank  

 •  Authority to seek reference  
   

OVERALL REMARK (PASS / FAIL)  

       

Note.  
 

A FAIL in any of the criterion above shall render the bid to be technically Non-

compliant and shall not be considered for further evaluation.



 
 

3.2. COMPLIANCE WITH TECHNICAL SPECIFICATIONS FOR MAJOR ITEMS 

 

In accordance with clause 3.13 of Instruction to Tenderers, Tenderers shall submit offers 

that comply with the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications. 

 
In order to comply with provisions of clause 3.13 of Instruction to Tenderers, the 

tenderers shall be required; 

 

a) On compliance with Technical Specifications, bidders shall supply equipment/items 

which comply with the technical specifications set out in the bid document. In this 

regard, the bidders will be required to submit relevant technical brochures/catalogues 

with the tender document, highlighting (using a mark-pen or highlighter) the 

Catalogue Number/model of the proposed items. Such brochures/catalogues should 

indicate comprehensive relevant data of the proposed equipment/items which should 

include but not limited to the following:  

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid. 

 
The bid will then be analyzed, using the information in the technical brochures, to 

determine compliance with key technical specifications for the works/items as 

indicated in the tender document.  
 

The tenderer shall fill in the Technical Schedule as specified in the tender document 

for Equipment and Items indicating the Country of Origin, 

Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they 

propose to supply. 

 

Bidders not complying with any of the key technical specifications shall be 

considered noncompliant to the technical specifications while those meeting all the 

key technical specifications shall be considered compliant   

Compliance in this section shall be as shown below: 

 
Description PASS / FAIL 

  
Compliance with Technical Specifications  

(Note:   

1) Tender Evaluation Committee to evaluate compliance  
 to all technical specifications as detailed in the tables  

 contained in the Particular specs of this document  

2) Non-compliance to any of the specifications shall  

 render the whole system non-compliant  

    
Any bidder who is compliant shall be considered for further evaluation. 

 

*Monthly Cash Flow =Tender Sum/Contract Period 



 
4.0. FINANCIAL EVALUATION  

 
Upon completion of the technical evaluation a detailed financial evaluation shall 

follow. 
 

The evaluation shall be in three stages 

 

a) Determination of Arithmetic errors 

 

b) Comparison of Rates; and 

 

c) Consistency of the Rates. 

 

4.1. Determination of Arithmetic Errors 

 

Arithmetic Errors will be determined by the Procuring Entity as follows: 

 

i) In the event of a discrepancy between the tender amount as stated in the 

form of Tender and the tender figure in the Main summary of the Bills of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

 

Pursuant to Section 82 of the Public Procurement and Asset Disposal Act 

2015, the tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in any way by any person or entity; 

 

ii) Tenders with arithmetic errors shall be disqualified as per Clauses 74(2) and 

75(1) of the Public Procurement and Asset Disposal Regulations 2020 

which states: 

 

Clause 74(2): “Subject to section 79(2)(b) of the Act any errors in the 

submitted tender arising from a miscalculation of unit price quantity 

subtotal and total bid price shall be considered as a major deviation that 

affects the substance of the tender and shall lead to disqualification of the 

tender as non-responsive.” 

 

 

 

Clause 75(1): “A procuring entity shall reject all tenders which are not in 

conformity to the requirements of section 79 of the Act and regulation 74 

of these Regulations” 

 

4.2. Comparison of rates 

 

Comparison of tender rates with State Department for Public Works rates will be 

done to indicate balance of the tender. Too much deviation may result in 

payment of bulk of the tender sum based on a few items and this risk non-

completion of project. 

 
The evaluation committee shall evaluate the deviation(s) and make an 

appropriate recommendation to the procuring entity giving necessary evidence. 

Such recommendations may include but not limited to: 

a) Recommend no adverse action to the tenderer after a convincing response; 
 

b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer against 

potential financial losses; 
 

c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would adversely 

be affected or the rights of the employer or the tenderers obligations 

would be limited in a substantial way. 



 
4.3. Consistency of the Rates 

 

The evaluation committee will compare the consistency of rates for similar items 

and note all inconsistencies of the rates for similar items. Tenders with 

inconsistent rates for similar items, particularly where the higher rate is used in the 

first elements of the works (front loading) risks non-completion of the project. 

 
The evaluation committee shall evaluate the inconsistency (i.e) and make an 

appropriate recommendation to the procuring entity giving necessary evidence. 

Such recommendations may include but not limited to: 

a) Recommend no adverse action to the tenderer after a convincing response; 
 

b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer against 

potential financial losses; 
 

c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would adversely 

be affected or the rights of the employer or the tenderers obligations 

would be limited in a substantial way. 
 
 

 

NOTE: 

 

1. The bidder with lowest evaluated price will be awarded the tender in line with 

Section 86 of the Public Procurement and Asset Disposal Act, 2015 

 

2. The Procuring Entity may inspect the premises to seek further 

clarification/confirmation if necessary, to confirm authenticity /compliance of any 

condition of the tender /qualifications of the tenderer in line with Section 83 of the 

Public Procurement and Asset Disposal Act, 2015. 

 

3. Demonstration on the use of Local products, Labour and other services will be an 

added advantage. 
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CONDITIONS OF CONTRACT (MAIN WORKS) 
 
1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated; 

 
“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the tender[where 
applicable]. 

 
“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where applicable]. 

 
“The Completion Date” means the date of completion of the Works as certified by the Employer’s 
Representative. 

 
“The Contract” means the agreement entered into by the Employer and the Contractor as recorded in the 
Agreement Form and signed by the parties. 

 
“The Contractor” refers to the person or corporate body whose tender to carry out the Works has been 
accepted by the Employer. 

 
“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to the 
Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon correction of 
defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract and 
calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the Employer’s 
Representative for the execution of the Contract. 

 
“Employer” includes Central or Local Government administration, Universities, Public Institutions and 
Corporations and is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the execution of 
the Works. 

 
“Site” means the place or places where the permanent Works are to be carried out including workshops 
where the same is being prepared. 

 
“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 
“Employer ’s Representative” is the person appointed by the Employer and notified to the Contractor for 
the purpose of supervision of the Works. 

 
“Specification” means the Specification of the Works included in the Contract. 

 
“Start Date” is the date when the Contractor shall commence execution of the Works. 

 
“ A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the Work in the Contract, which includes Work on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

 
“ A Variation” is an instruction given by the Employer’s Representative which varies the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the 
Employer. 

 
B-1 



2. Contract Documents  
2.1 The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority;  
(1) Agreement,  
(2) Letter of Acceptance,  
(3) Contractor’s Tender,  
(4) Conditions of Contract,  
(5) Specifications,  
(6) Drawings,  
(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 

 
3. Employer’s Representative’s Decisions 

3.1Except where otherwise specifically stated, the Employer’s Representative will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 
4. Works, Language and Law of Contract  

4.1The Contractor shall construct and install the Works in accordance with the Contract documents. The Works 
may commence on the Start Date and shall be carried out in accordance with the Programme submitted by 
the Contractor, as updated with the approval of the Employer’s Representative, and complete them by the 
Intended Completion Date. 

 
4.2The ruling language of the Contract shall be English language and the law governing the Contract shall be 

the law of the Republic of Kenya. 

 
4. Safety, Temporary works and Discoveries 

5.1The Contractor shall be responsible for design of temporary works and shall obtain approval of third parties 
to the design of the temporary works where required. 

 
5.2The Contractor shall be responsible for the safety of all activities on the Site. 

 
5.3 Any thing of historical or other interest or significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Employer’s Representative of such discoveries 
and carry out the Employer’s Representative’s instructions for dealing with them. 

 
6. Work Programme and Sub-contracting  

6.1Within seven days after Site possession date, the Contractor shall submit to the Employer’s Representative for 
approval a programme showing the general methods, arrangements, order and timing for all the activities in 
the Works. 

 
6.2The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract Price) with 

the approval of the Employer’s Representative. However, he shall not assign the Contract without the 
approval of the Employer in writing. Sub-contracting shall not alter the Contractor’s obligations. 

 
7. The site 

7.1The Employer shall give possession of all parts of the Site to the Contractor. 

 
7.2The Contractor shall allow the Employer’s Representative and any other person authorized by the Employer’s 

Representative, access to the Site and to any place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

 
8. Instructions 

8.1The Contractor shall carry out all instructions of the Employer’s Representative which are in accordance with 
the Contract. 

 
9. Extension of Completion Date 

9.1The Employer’s Representative shall extend the Completion Date if an occurrence arises which makes it  
impossible for completion to be achieved by the Intended Completion Date. The Employer’s 
Representative shall decide whether and by how much to extend the Completion Date. 

 
9.2 For the purposes of this Clause, the following occurrences shall be valid for consideration; 

 
Delay by:-  

(a) force majeure, or 

 
(b) reason of any exceptionally adverse weather conditions, or 
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(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works 
or any of the trades engaged in the preparation, manufacture or transportation of any of the goods 
or materials required for the Works, or 

 
(d) reason of the Employer’s Representative’s instructions issued under these Conditions, or 

 
(e) reason of the contractor not having received in due time necessary instructions, drawings, details or 

levels from the Employer’s Representative for which he specifically applied in writing on a date 
which having regard to the date for Completion stated in the appendix to these Conditions or to 
any extension of time then fixed under this Clause was neither unreasonably distant from nor 
unreasonably close to the date on which it was necessary for him to receive the same, or 

 
(f) delay on the part of artists, tradesmen or others engaged by the Employer in executing work not 

forming part of this Contract, or 

 
(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the 

Employer, or 

 
(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work, 

materials or goods in accordance with these conditions unless the inspection or test showed that 
the Work, materials or goods were not in accordance with this Contract, or 

 
(i) reason of delay in appointing a replacement Employer’s Representative, or 

 
(j) reason of delay caused by the late supply of goods or materials or in executing Work for which the 

Employer or his agents are contractually obliged to supply or to execute as the case may be, or 

 
(k) delay in receiving possession of or access to the Site. 

 
10. Management Meetings 

10.1 A Contract management meeting shall be held regularly and attended by the Employer’s Representative and 
the Contractor. Its business shall be to review the plans for the remaining Work. The Employer’s 
Representative shall record the business of management meetings and provide copies of the record to those 
attending the meeting and the Employer. The responsibility of the parties for actions to be taken shall be 
decided by the Employer’s Representative either at the management meeting or after the management 
meeting and stated in writing to all who attend the meeting. 

 
10.2 Communication between parties shall be effective only when in writing. 

 
11. Defects  

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of any defects 
that are found. Such inspection shall not affect the Contractor’s responsibilities. The Employer’s 
Representative may instruct the Contractor to search for a defect and to uncover and test any Work that 
the Employer’s Representative considers may have a defect. Should the defect be found, the cost of 
uncovering and making good shall be borne by the Contractor. However, if there is no defect found, the 
cost of uncovering and making good shall be treated as a variation and added to the Contract Price. 

 
11.2 The Employer’s Representative shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of 
Contract. 

 
11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of 

time specified by the Employer’s Representative’s notice. If the Contractor has not corrected a defect 
within the time specified in the Employer’s Representative’s notice, the Employer’s Representative will 
assess the cost of having the defect corrected by other parties and such cost shall be treated as a variation 
and be deducted from the Contract Price. 

 
12. Bills of Quantities/Schedule of Rates  

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation, testing and 
commissioning of the Work to be done by the Contractor. The Contractor will be paid for the quantity of 
the Work done at the rates in the Bills of Quantities/Schedule of Rates for each item. Items against which 
no rate is entered by the Tenderer will not be paid for when executed and shall be deemed covered by the 
rates for other items in the Bills of Quantities/Schedule of Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum (which 

shall be deemed to have been based on the rates in the Schedule of Rates forming part of the tender) and 
shall be subject to re-measurement after each stage. 
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13. Variations  
13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying out the variations 

when requested to do so. The Employer’s Representative shall assess the quotation and shall obtain the 
necessary authority from the Employer before the variation is ordered. 

 
13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities/Schedule of 

Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to calculate the value of the 
variation. If the nature of the Work in the variation does not correspond with items in the Bill of 
Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of Work. 

 
13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the variation and 

make a change to the Contract Price, which shall be based on the Employer’s Representative’s own forecast 
of the effects of the variation on the Contractor’s costs. 

 
14. Payment Certificates and Final Account  

14.1 The Contractor shall be paid after each of the following stages of Work listed here below (subject to re-
measurement by the Employer’s Representative of the Work done in each stage before payment is made). 
In case of lump-sum Contracts, the valuation for each stage shall be based on the quantities so obtained in 
the re-measurement and the rates in the Schedule of Rates. 

 
(i) Advance paymentNIL (percent of   Contract Price, 

 [after Contract execution] to be inserted by the Employer). 

(ii) First stage (define stage) AS PER PROGRESS 

(iii) Second stage (define stage)  AS PER PROGRESS 

(iv) Third stage (define stage) AS PER PROGRESS 
 

(v) After defects liability period. 

 
14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit to the 

Employer’s Representative his application for payment. The Employer ’s Representative shall check, adjust 
if necessary and certify the amount to be paid to the Contractor within 21 days of receipt of the 
Contractor’s application .The Employer shall pay the Contractor the amounts so certified within 30 days of 
the date of issue of each Interim Certificate. 

 
14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the total amount 

that the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Employer’s Representative shall issue a Defect Liability Certificate and certify any final payment that is 
due to the Contractor within 30 days of receiving the Contractor’s account if it is correct and complete. If it 
is not, the Employer’s Representative shall issue within 21 days a schedule that states the scope of the 
corrections or additions that are necessary. If the final account is still unsatisfactory after it has been 
resubmitted, the Employer’s Representative shall decide on the amount payable to the Contractor and issue 
a Final Payment Certificate. The Employer shall pay the Contractor the amount so certified within 60 days 
of the issue of the Final Payment Certificate. 

 
14.4 If the period laid down for payment to the Contractor upon each of the Employer’s Representative’s 

Certificate by the Employer has been exceeded, the Contractor shall be entitled to claim simple interest 
calculated pro-rata on the basis of the number of days delayed at the Central Bank of Kenya’s average base 
lending rate prevailing on the first day the payment becomes overdue. The Contractor will be required to 
notify the Employer within 15 days of receipt of delayed payments of his intentions to claim interest. 

 
15. Insurance 

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other risks, 
personal injury; loss of or damage to the Works, materials and plant; and loss of or damage to property. 

 
16. Liquidated Damages 

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the Contract 
price per day for each day that the actual Completion Date is later than the Intended Completion Date 
except in the case of any of the occurrences listed under Clause 9.2. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 
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17. Completion and Taking Over  
17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative to 

issue a Certificate of Completion of the Works, upon deciding that the Work is completed. 

 
The Employer shall take over the Site and the Works within seven days of the Employer’s Representative 
issuing a Certificate of Completion. 

 
18. Termination 

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach 
of the Contract. These fundamental breaches of Contract shall include, but shall not be limited to, the 
following; 

 
(a) the Contractor stops Work for 30 days continuously without reasonable cause or authority 

from the Employer’s Representative; 

 
(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 

 
(c) a payment certified by the Employer’s Representative is not paid by the Employer to the 

Contractor within 30 days after the expiry of the payment periods stated in Sub-Clauses 14.2 
and 14.3 here above. 

 
(d) the Employer’s Representative gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time. 

 
18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon as 

reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a meeting for 
the purpose of taking record of the Works executed and materials, goods, equipment and temporary 
buildings on Site. 

 
19. Payment Upon Termination 

19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify any 
defects and may enter upon the Works and use all materials on Site, plant, equipment and temporary works. 

 

 
19.2 The Contractor shall, during the execution or after the completion of the Works under this Clause, remove 

from the Site as and when required within such reasonable time as the Employer’s Representative may in 
writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to him, 
and in default thereof , the employer may (without being responsible for any loss or damage) remove and 
sell any such property of the Contractor, holding the proceeds less all costs incurred to the credit of the 
Contractor. 

 
19.3 Until after completion of the Works under this Clause, the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid 
and the verification within a reasonable time of the accounts therefor the Employer’s Representative shall 
certify the amount of expenses properly incurred by the Employer and, if such amount added to the money 
paid to the Contractor before such determination exceeds the total amount which would have been payable 
on due completion in accordance with this Contract, the difference shall be a debt payable to the Employer 
by the Contractor; and if the said amount added to the said money be less than the said total amount, the 
difference shall be a debt payable by the Employer to the Contractor. 

 
20. Corrupt Gifts and Payments of Commission 

20.1   The Contractor shall not:  
(a) Offer or give or agree to give to any person in the service of the Employer any gifts or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this or any other 
contract with the Employer or for showing or forbearing to show favour or disfavour to any 
person in relation to this or any other contract with the Employer. 

 
(b) Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 
Laws of Kenya. 
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21. Settlement of Disputes  
21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall be 

referred by either party to the arbitration and final decision of a person to be agreed between the parties. 

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the 

chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the applying party. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 
THE EMPLOYER IS 

 

Name: The Principal Secretary 
Ministry of Health 
P.O. Box 30016-00100 
NAIROBI 

 

Name of Employer’s Representative: The Principal Secretary, Ministry of Health, P.O. Box 

30016-00100, NAIROBI  
The name (and identification number) of the Contract is PROPOSED UPGRADING OF KIGUMO 

SUB-COUNTY HOSPITAL IN MURANG’A COUNTY 
 
The works consist of supply, delivery, installation, testing and commissioning of Kitchen and 

Laundry Equipment and L.P. Gas Installation for the PROPOSED UPGRADING OF KIGUMO 

SUB-COUNTY HOSPITAL IN MURANG’A COUNTY 
 
The Start Date shall be as in agreement with the Employer’s Representative/ Project Manager. 
 
The Intended contract period for the whole of the Works shall be as in agreement with the Employer’s 

Representative/ Project Manager. 

The following documents also form part of the Contract; as listed in Clause 2 i.e. 
 
Agreement - The latest agreement and conditions of subcontract for building works by the Kenya 

Association of Building and Civil Engineering Contractors (KABCEC) signed between 

the main contractor and the subcontractor. 
 
Letter of acceptance – letter addressed by the Contractor to the procuring Entity confirming acceptance of 

Notification of award. 

 

Contractors tender – the completed tendering document submitted by the contractor to the employer. 
 
Conditions of contract – refers to the conditions of contract in the main works and conditions of 

subcontract as described in the subcontract agreement (KABCEC). 
 
Specifications – specifications of contract works as described in the document. 
 
Bills of Quantities or schedule of Rates (Whichever is applicable) – as described in this document. 
 
Drawings - include calculations and other information provided or approved by the Employer’s 

Representative for the execution of the Contract. 
 
The Site Possession Date shall be as agreed with the Project Manager 

Amount of Tender Security is Ksh. 274,000.00 (Kenya Shillings Two hundred and seventy four 

Thousand Only) 

 

Clause 2.1 
The Sub contractor will sign a contract with the Contractor who will be awarded the 
Main Works. 
 
Clause 7 

The Site is located within Kigumo Sub county 
 
Clause 1 & 11  
The Defects Liability Period is 6 Months 
 
The name and Address of the  Employer’s representative for the  purposes of submission of tenders is  

Principal 

Secretary, Ministry of Health, P.O. Box 30016-00100, NAIROBI  
The tender opening date and time is as stated in the invitation to tender. 
 
 



 

 

The amount of performance security is 5% percent Bank Guarantee of the Contract Price and 

the Sub Contractor will issue to the Contractor awarded the Main Works. 

Period of final measurement……… 3 months from practical completion
 
 
Clause 16  
Liquidated and Ascertained damages: At the rate of Kshs. 5,000.00 per week or part thereof 

 

Prime cost sums for which the: …………… Nil  
Contractor desires to tender 

 

Clause14.1    

    

Period of interim certificate: Monthly 

Clause14.2    

Period of honouring certificate: 45 days 

C la u se  26.1  (Main  Contractor ’ s Conditions) 

Percentage of certified value retained: 10%  

C la u se  32.1  (Main  Contractor ’ s Conditions) 

Limit of retention fund: 5%  
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ORIGINAL COUNTERPART  
Embossed stamp embossed stamp 

 

 
1.0 AGREEMENT 

 
1.1 This agreement is made on ……………………………………………… 

 
between …………………………………………………………………. 

 
of (or whose registered office is situated at) …………………………… 

 
…………………………………………………………………………… 

 
(hereinafter called “the Contractor”) of the one part …………………… 

 
and ………………………………………………………………………. 

 
of (or whole registered office is situated at) …………………………… 

 
…………………………………………………………………………...  
(hereinafter called “the Sub-Contractor”) of the other part: 

 
1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main contract”) 

 
made on …………………………………………………………………. 

 
Between ………………………………………………………………… 

 
…………………………………………………………………………… 
(hereinafter called “the Employer”) of the one part and the Contractor of the other part based on the 
Agreement and Conditions of Contract for Building Works, published by the Joint Building Council, 
Kenya ……..  
……………….. edition. 

 
1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor 

 
…………………………………………………………………………….. 

 
……………………………………………………………………………. 

 
……………………………………………………………………………… 

 
hereinafter called “the sub-contractor works” at…………………………... 

 
on Land Reference No……………………………...being part of the main 
contract works. 

 
1.4 And whereas the Su-Contractor has supplied the Contractor with a priced  

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), where applicable,  
which together with the drawings 
numbered…………………………………………………………………… 

 
……………………………………………………………………………... 
(hereinafter referred to as “the sub-contract drawings), the specifications and the conditions of sub-

contract have been signed by or on behalf of the parties thereto. 

 
And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main contract or a 

copy thereof except the detailed prices of the Contractor included in the bills of quantities or schedule 
of rates. 
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1.5 And whereas the Architect, with the approval of the Employer, has nominated the Sub-Contractor to 
carry out the works described at clause 1.3 herein: 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions 

annexed hereto carry out and complete the sub-contract works shown upon the sub-contract drawings 
and described by or referred to in the sub-contract bills, specifications and in the said conditions. 

 

 
1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 

 
…………………………………………………………………………… 

 
……………………………………Kshs……………..……………………)  
(hereinafter referred to as “the sub-contractor price”) or such sum as shall become payable 
hereinafter at the times and in manner specified in the said conditions. 

 
1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the persons 

appointed by the Employer to 

 
1.9 Administer the sub-contract in accordance with the main contract agreement. Where applicable, 

reference to the Architect shall be deemed to include reference to the Engineer. 

 
1.10 In the even of the need to appoint a replacement Architect, Quantity Surveyor, Engineer or other 

specialist (whether named in this agreement or not) the Employer shall make such appointment as 
soon as practicable after the need for such appointment arises and shall communicate the appointment 
to the Sub-Contractor through the Contract. 

 
1.11 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and “bills 

of quantities” wherever appearing shall be deemed deleted and replaced with the term “schedule of 
rates” as applicable. 

 
1.12 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-contract 

as that assigned to them therein. 

 
1.13 AS WITNESS the hands of the said parties; 

 
Signed by the said 

 
…………………………………………………………..(Contractor) 

 
In the presence of 

 
Name ………………………………………………………….. 

 
Address ……………………………………………………….. 

 
Signed by the  said 

 
…………………………………………….(Sub-Contractor) 

 
In the presence of 

 
Name ………………………………………………………… 

 
Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 

 
2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 

 
The Contractor shall: 

 
2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary details, 

instructions and other information required by the Sub-Contractor for the proper carrying out of the 
sub-contract works. 

 
2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the 

specifications, bills of quantities and these conditions to the extent compatible with the provisions of 
the main contract 

 
2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-contract on 

the part of the Contractor to be observed, performed and complied with to ensure satisfactory 
completion of the sub-contract works. 

 
3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 

 
3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main contract except 

the detailed prices of the Contractor included in the bills of quantities or in the schedule of rates. 

 
3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this sub-

contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect and in 
conformity with all reasonable directions and requirements of the Contractor regulating the due 
carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main contact on 

the part of the Sub-Contractor to be observed, performed and complied with so far as they relate and 
apply to the sub-contract works or any portion thereof and are not inconsistent with the expressions 
of this sub-contract as if all the same were set out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall especially 

observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 
36.0 of the main contract as they apply to the sub-contract works 

 
4.0 SUB-CONTRACT DOCUMENTS 

 
4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be:- 

 
4.1.1 The agreement and these conditions 

 
4.1.2 The sub-contract drawings as listed in the agreement 

 
4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 

 
4.1.4 The specifications as separately supplied or as contained in the sub-contract bills. 

 
4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the relevant 

statutory authority and pay all fees, charges, taxes, duties and all costs arising therefrom. 

 
4.3 The manner of supplying contract documents, their custody, display on site and their interpretation in 

the event of discrepancies shall be as provided in the main contract in respect of the main contract 
documents with the necessary amendments made to refer to the sub-contract. 
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5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

 
5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 

 
5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his servants or 

agents of any of the said provisions of the main contract and of this sub-contract.  
5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve the 

Contractor in any liability to the Employer under the main contract  
5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or breach of duty 

on the part of the Sub-Contractor, his servants or agents.  
5.1.4 Any loss or damage resulting from any claim under any statute or common law by an 

employee of the Sub-Contractor in respect of personal injury or death arising out of or in the 
course of his employment. 

 
5.2 Provided that nothing contained in this sub-contract shall impose any liability on the Sub-Contractor in 

respect of any negligence or breach of duty on the part of the Employer, the Contractor, other sub-
contractors or their respective servants or agents nor create any privity of contract between the Sub-
Contractor and the Employer or any other sub-contractor. 

 
6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 

 
6.1 Without  prejudice  to  his  liability  to  indemnify  the  Contractor  under  clause  5.0  above,  the  Sub - 

 Contractor shall maintain:-   

 6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of 

  injury or damage to property including damage to the works arising out of  or in the course 

  of or by reason of the carrying out of the sub-contract works except for liability against the 
  contingencies specified at clause 6.3 herein.   

 6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with insurers 

  approved by the Contractor and the Architect.   

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be obliged 

 to make payments to the Sub-Contractor before the said policies have been provided.  

6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and goods 

 of the sub-Contractor delivered to the works, shall as regards loss or damage by the contingencies 

 stated at clause 13.0 therein, namely, fire, earthquake, fire following earthquake, lightning, explosion, 

 storm, tempest, flood, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other 

 aerial devices or articles dropped there from, riot and civil commotion, be at the sole risk of the 
 contractor.  The Contractor shall cover his liability for the works by procuring insurances as required 

 in the said clause.   

6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, including materials 

 and goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by the 
 contingencies stated therein be at the sole risk of the Employer.  The Employer shall cover his liability 

 for the works by procuring insurances as required in the said clause.   

6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy or policies 

 of insurance of the Contractor or of the Employer, as the case may be, as regards loss or damage 

 which may be caused by the stated contingencies. For this purpose, the Contractor or the Employer 

 as the case may be, shall avail the said policies to the Sub-Contractor for his perusal.   

6.6 If any loss or damage affecting the sub-contract works or any part thereof or   any unfixed 

 goods or materials is occasioned by any one or more of the said contingencies, then,    

 6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts  
payable to the Sub-Contractor under the sub-contract, and 

 
6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any 
unfixed materials or goods which have been destroyed or damaged, remove and dispose of any debris 
and proceed with the carrying out and completion of the sub-contract works. 
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6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and goods and 
the removal of debris shall be deemed to be a variation required by the Architect. Such work shall be 
paid for in accordance with clause 30.0 of the main contract. 

 
7.0 PERFORMANCE BOND 

 
Before commencing the works, the Sub-Contractor shall provide one surety who must be an established bank 
or insurance company to the approval of the Contractor and who will be bound to the Contractor in the sum 
equivalent to ten per cent (10%) of the sub-contract price for the due performance of the sub-contract until the 
certified date of practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, no 
payments shall be made to the Sub-Contractor before the said bond is provided. 

 
8.0 POSSESSION OF SITE AND COMMENCEMENT OF WORKS 

 
8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession of the site 

works to the Sub-Contractor and such access as may be necessary to enable the Sub-Contractor to 
commence and precede with the sub-contract works in accordance with the sub-contract. 

 

 
8.2 On or before the date for commencement of works stated in the appendix to these conditions, the Sub-

Contractor shall commence the carrying out of the sub-contract works and shall proceed regularly and diligently 
with the same in accordance with the sub-contract programme, the main contract programme and or with the 
progress of the main contract works and complete on or before the date stated in the appendix to these 
conditions as the date for practical completion or within any extended time granted under clause 25.0 of these 
conditions. 

 
9.0 ARCHITECT’S INSTRUCTIONS 

 
9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect, either 

directly or through the Contractor, in regard to any matter in respect of which the Architect is expressly 
empowered by the main contract conditions to issue instructions. 

 
9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as provided in 

clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry our instructions not issued in 
the manner provided therein. 

 
10.0 VARIATIONS 

 
10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract. 

 
10.2 The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-clause 30.6 of the 

main contract. 

 
10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and by the 

adjustment of the sub-contract price. 

 
11.0 LIABILITY FOR OWN EQUIPMENT 

 
The construction equipment and other property belonging to or provided by the Sub-Contractor and brought 
onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any loss or damage to 
the same or caused by the same shall, except for any loss or damage due to any negligence, omission or default 
of the Contractor, be at the sole risk of the Sub -Contractor who shall indemnify the Contractor against loss, 
damage or claims in respect thereof. Insurance against any such loss, damage or claims shall be the sole 
responsibility of the Sub-Contractor. 

 
12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 

 
12.1 Where provided in the main contract, the Contractor shall supply at his own cost all necessary water, 

lighting, electric power, telephones and security required for the sub-contract works. Where not so 
provided, the Sub-Contractor shall provide the said services at his own cost. 
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12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own 
expense all necessary workshops, stores, offices, workers’ accommodation and other temporary buildings 
required for the carrying out of the works at such places on site as the Contractor shall identify. The 
Contractor undertakes to give the sub-Contractor the required space and all reasonable facilities for such 
construction. Upon practical completion of the works, the Sub-contractor shall remove the said facilities 
and reinstate disturbed surface to the satisfaction of the Contractor. 

 
12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate the 

carrying out of the works which attendance shall include facilities for access to and movement within the 
site and sections or parts of the building or buildings where the sub-contract works are being carried out, 
the use of temporary roads, paths and access ways, sanitary and welfare facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any 

scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so 
erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services 
provided by the Contractor for the works shall be subject to private arrangements between the parties 
hereto and shall not be regulated by these conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition that 

no warranty or other liability on the part of the Contractor shall be created or implied in regard to fitness, 
condition or suitability for the intended purpose except that the Sub-Contractor shall be liable for any 
damage caused thereto or thereby. 

 
12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out any 

necessary builder’ works within a reasonable time of the request by the Sub-Contractor to enable timely 
performance of the sub-contract. 

 
13.0 LIABILITY FOR OWN WORK 

 
13.1 The Contractor and the Sub-Contractor shall be liable for the due carrying out of their respective works in 

accordance with their respective contracts without causing damage or injury to the works of the other 
sub-contractors, and in particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage to the main contract works, or 

to the work of the other sub-contractors, the Sub-contractor shall rectify the damage so caused at his own 
cost. 

 
13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract works, the 

Contractor shall rectify the damage at his own cost. 

 
13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out work 

not included in his sub-contract by reason of any materials of workmanship not being in accordance with 
the main contract or with other sub-contracts, the Contractor shall reimburse the Sub-Contractor the 
expenses incurred therein. 

 
14.0 CO-OPERATION IN USE OF FACILITIES 

 
14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate work 

arrangements and procedures required in carrying preventing interference, disruption or disturbance to 
the progress of the works or to the activities of other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with equipment, 

scaffolding, appliances, ways, temporary works, temporary buildings and other property belonging to or 
provided by the other part or by other sub-contractors. 

 
14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor or of 

the sub-Contractor in carrying out their respective statutory and or contractual duties under this sub-
contract or under the main contract. 
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15.0 ASSIGNMENT AND SUBLETTING 

 
15.1 Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and the 

Employer, assign this sub-contract. 

 
15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent of the 

Contractor and the Architect. 

 
15.3 Provided that any assignment and any sub -contracts as well as this sub-contract shall terminate 

immediately upon (for whatever reason) of the main contract. 

 
16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 

 
16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the Sub-

Contractor prior to the said appointment shall be treated as a separate contract between the Employer 
and the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for directly by the 
Employer without the involvement of the Contractor. 

 
16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor shall be 

permitted, when the identity of the Contractor is known and within 30 days thereof, to raise objections 
(on reasonable grounds) against entering into a sub-contract with the Contractor 

 
16.3 Where work which is outside the sub-contract is ordered directly by Employer or the Architect, that work 

shall be treated as a separate contract between the Sub-Contractor and the Employer and shall be valued 
and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein without the 
involvement of the Contractor. The cost of equipment, facilities and the like provided by the Contractor 
to the Sub-contractor and any builder’s work carried out by the Contractor with regard to such work 
shall be paid directly by the Sub-Contractor to the Contractor. 

 
17.0 SUB-CONTRACTOR DESIGN  

Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to the approval 
of the Architect and the Employer. Not withstanding and approvals, the Sub-Contractor shall be liable directly 
to the Employer for any consequences of failure of the design to comply with the requirements of the 
Employer or to be fit or suitable for the purposes for which the sub-contract works or the relevant part thereof 
were intended. 

 
18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 

 
18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and standards 

described in the sub-contract bills, specifications and drawings. 

 
18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and quality  

assurance of materials, processes and workmanship and the requirements of clause 24.0 therein dealing 
with the provision of samples and the carrying out of specified tests shall apply to the sub-contract in the 
same manner as they apply to the main contract. 

 

 
19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 

 
The Sub-Contract shall comply with all statutory and other regulations of competent authorities regulating the 
carrying out of the works in accordance with the provisions of clause 17.0 of the main contract, as applicable. 

 
20.0 ROYALTIES AND PATENT RIGHTS 

 
20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, processes or 

inventions in carrying out the works as described by or referred to in the sub-contract bills, specifications 
or drawings shall be deemed to have been included in the sub-contract price. 

 
20.2 The provision of clause 25.0 of the main contract dealing with same shall apply to the sub-contract in the 

same manner as they apply to the main contract. 
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21.0 ANTIQUITIES AND OTHER OBJECTS OF VALUE 

 
All fossils, antiquities and other objects of interest or value which may be found on the site or in excavating 
the same during the progress of the sub-contract shall be dealt with in accordance with the provisions of 
clause 44.0 of the main contract. 

 
22.0 SUSPENSION OF WORKS 

 
22.1   An instruction by  the  Architect to postpone or  suspend the  works under clause 28.0 
of  the  main contract shall have the same effect on the sub-contract works as it has on the 

main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract works are adversely 

affected by the suspension, the sub-contractor shall be entitled to reimbursement by the contractor of all 
expenses arising therefrom. 

 
22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be liable to the 

contractor for all expenses arising therefrom. 

 
22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract shall have the 

same effect on the sub-contract works as it has on the main contract works. 

 
22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of he main 

contract, the sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 26.0 of this 
sub-contract. 

 
23.0 PAYMENTS 

 
23.1 Procedures for originating and processing applications for payments and payment certificates as regards 

the sub-contract works shall be the same as those prescribed for the Contractor in the main contract at 
clause 34.0. All references therein to the contractor shall be deemed to include references to the Sub-
contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 34.1 of 

the main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7 days to submit 
the details of the amounts which the Sub-Contractor considers himself entitled to for the relevant period. 
Such details, when received, shall be annexed to the said Contractor’s application. 

 
23.3 Where it is necessary to measure the sub-contract works for purpose of interim valuation or for the 

preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a reasonable 
opportunity to be present at the time of the measurements and to take notes and measurements as he 
may require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment 

certificate in respect of the sub-contract works, as the case may be, whose value is less than the amount 
stated in the appendix to these conditions as the minimum amount of a payment certificate before the 
issue of the certificate of practical completion of the main contract or of the sub-contract, as applicable. 

 
23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these conditions  

has been achieved but the corresponding minimum inserted in the appendix to the main contract in 
respect of the Contractor’s work has not been achieved, or the Contractor has not applied for payment 
within the stated period, the Architect may with the consent of the Contractor, issue a payment 
certificate directly to the Sub-Contractor for payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall notify and 

pay to the Sub-Contractor the total value certified therein in respect of the sub-contract works less the 
portion of the retention money attributable to the sub-contract works and less amounts previously paid 
to the Sub-Contractor. 

 
23.7   Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor shall 

be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the interest  
certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of the 
portion of the sub-contract works included in the certificate. 
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23.8 Where the Contractor has received payment from the Employer but has not released the appropriate 
amount to the Sub-Contractor within the stated period, the Contractor shall pay to the Sub-Contractor in 
addition to the amount not paid, simple interest on the unpaid amount for the period it remains unpaid 
at the commercial bank lending rate in force during the period of default. 

 
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make 

payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such default for 
14 days thereafter, the Architect may issue a payment certificate directly to the Sub-Contractor for 
payment by the Employer, where applicable, and deduct the amount from subsequent payment to the 
Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of one half of the total amount 

of the retention of money to the Contractor, the Contractor shall pay the portion attributable to the sub-
contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of the retention 

money by the Contractor, the Contractor shall pay the balance of the portion of the retention money 
attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, the Quantity 

Surveyor and the Architect and shall be annexed to the Contractor ’s final accounts which shall be agreed 
as provided for in the main contract. For purpose of finalizing the accounts, the Quantity Surveyor may 
request the Sub-Contractor to submit further documents as he may deem necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding on the 

Sub-Contractor in the same manner it is binding on the Contractor. 

 
23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due to the 

Contractor, the provisions of sub-clause 31.10 of the main contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any money due from him to the Sub-

Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay to the 
Contractor arising under or in connection with the sub-contract. 

 
24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 

 
24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the same within 

the period stated in the appendix to this sub-contract or within such extended period as may be granted 
under clause 25.0 of this sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are to be 

completed in advance of the main contract works, the provisions of clause 42.0 of the main contract shall 
apply, as appropriate, to the sub-contractor in the same manner as they apply to the main contract. 

 
24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract works 

as well as the main contract works are as prescribed at clause 41.0 of the main contract. Upon the  
issue of the certificate of practical completion of the whole of the works or of the sub-contract works, as 
applicable, the Sub-contractor shall be entitled to release of one half of the retention money attributable 
to the sub-contract works within 7 days after the Contractor has received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects appearing in 

the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the main contract and after 
the Contractor has received the said payment as provided for in sub-clause 34.16.3 of the main contract. 

 

 
25.0 EXTENSION OF TIME 

 
25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be delayed, 

the Sub-Contractor shall forthwith give written notice of the cause of the delay to the Contractor and to 
the Architect with supporting details showing the extent of delay caused or likely to be caused. 
Thereafter, the Architect shall evaluate the information supplied by the Sub-Contractor and if in his 
opinion the completion of the works is likely to be or has been delayed beyond the date for practical 
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completion stated in the appendix to these conditions or beyond any extended time previously fixed 
under this clause, by any of the reasons entitling the Contractor to extension of time under sub-clause 
36.1 of the main contract, then the Architect shall, so soon as he is able estimate the length of the delay 
beyond the date or time aforesaid, recommend to the Contractor a fair and reasonable extension of time 
to be granted for the completion of the sub-contract works. 

 
25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. Provided 

that the Contractor shall not grant any extension of time to the Sub-Contractor without the written 
recommendation of the Architect. And provided that the Sub-Contractor shall constantly use his best 
endeavours to prevent delay and shall do all that may be reasonably required to proceed with the works. 

 

 
25.3 The procedures for dealing with requests for extension of time and the observance of time limits 

prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as they 
apply to the main contract. 

 
26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 

 
26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the Architect, the 

Architect is of the opinion that the Sub-Contractor has been involved in direct loss and or expense, for 
which he would not be reimbursed by a payment made under any other provision in this sub-contract, by 
reasons of the regular progress of the sub- contract works or any part thereof having been materially 
affected by any of the reasons which would entitle the Contractor to reimbursement under clause 37.0 of 
the main contract, the Quantity Surveyor shall assess the amount of such loss and or expense. 

 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is issued 

after the date of assessment, any such amount shall be added to the amount which would otherwise be 
stated as due in such certificate as regards the Sub-Contractor’s entitlement. 

 
26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of the main contract 

shall apply to the sub-contract in the same manner as they apply to the main contract, as appropriate. 
 

 
27.0 DAMAGES FOR DELAY IN COMPLETION 

 
27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated 

in the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the 
Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, 
then the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the 
said appendix as liquidated damages for the period during which the works shall so remain or have 
remained incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor 

under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided that the 
Contractor shall not be entitled to recover any liquidated damages from the Sub-Contractor without first 
obtaining the Architect’s certificate of delay prescribed herein. 

 
28.0 FLUCTATIONS 

 
28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be deemed 

to have been calculated to include all duties and taxes imposed by statutory and other competent 
authorities in the country where the works are being carried out, and 

 
28.2 The sub-contract price shall be deemed to be based on currency exchange rates current at the date of 

tender as regards materials or goods to be specifically imported for permanent incorporation in the 
works. 

 
28.3 Should duties, taxes and exchange rates vary during the period of the contract, compensation thereof 

shall be calculated in accordance with sub-clause 35.1 and 35.2 of the main contract. 

 
28.4 Compensation for change in prices of goods and materials incorporated in the works and in the rates of 

wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main contract shall not apply to the sub-
contract unless specifically provided for in the bill of quantities or specifications. 
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29.0 TERMINATION OF MAIN CONTRACT 

 
29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 39.0 or 40.0 of 

the main contract, this sub-contract shall thereupon also terminate. 

 
29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site.  He shall not  remove  

any equipment or any materials brought onto the site for the carrying out of the works without the 
written approval of the contractor and the Architect 

 
29.3 Where the termination of the main contract occurs without the default of the sub-contractor, the sub-

contractor shall be paid by the contractor for work done in the like manner as the Contractor is paid at 
clause 39.5 of the main contract. 

 
29.4 Where the termination of main contract arises from the default by the sub-contractor, the adjustment 

of the sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of 
the main contract regarding the main contract accounts. 

 
30.0 TERMINATION OF SUB-CONTRACT. 

 
30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the sub-

contractor shall make default in any one or more of the respects which would entitle the employer to 
terminate the main contract under clause 38.0 therein, the contractor shall give the sub-contractor a 
notice, with a copy to the Architect and to the employer by registered post of recorded delivery 
specifying the default. Should the sub-contractor continue the default for 14 days after receipt of such 
notice or at any time thereafter repeat such default and should the Architect certify that the sub-
contractor is in default, the contractor may terminate the Sub-contract forthwith after the expiry of the 
notice provided that the notice is not given unreasonably or vexatiously. The termination letter 

shall be copied to the Architect and to the Employer. 

 
30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-clause 30.1 

herein, the adjustment of sub -contract accounts shall be performed in the like manner as is provided 
at sub-clause 38.8 of the main contract regarding the main contract accounts. 

 
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if the 

Contractor shall make default in one or more of the respects which, if committed by the Employer, 
would entitle the contractor to terminate the main contract under clause 39.0 therein, the Sub-
Contractor shall give the Contractor a notice, with a copy to the Architect and to the Employer, by 
registered post or recorded delivery specifying the default. Should the contractor continue the default 
for 14 days after receipt of such notice or at any time thereafter repeat such default, and should the 
Architect certify that the contractor is in default, the Sub-Contractor may terminate the sub-contract 
forthwith after expiry of the notice, provided that the notice is not given unreasonably or vexatiously. 
The termination letter shall be copied to the Architect and to the Employer. 

 
30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- clause 30.3 herein, the 

Contractor shall pay the sub-contractor for work done in the like manner as the Contractor would be 
paid at sub-clause 39.5 of the main contract where the termination is done by the 
Contractor. 

 
30.5 Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from the 

termination shall be done wholly by the Contractor and the termination shall not create any liability on 
the Employer. 

 
30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-contractor shall 

be liable to the contractor for all expenses arising therefrom. 
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31.0 SETTLEMENT OF DISPUTES 

 
31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, either during  

the progress or after the completion or abandonment of the sub-contract works, such dispute shall be 
notified in writing by either party to the other with a request to submit it to arbitration and to concur 
in the appointment of an Arbitrator within 30 days of the notice. 

 
31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointment by the Chairman or Vice Chairman of the Architectural Association of Kenya or the 
Chairman or Vice Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the request of 
the applying party. 

 
31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of 

whatsoever nature arising there under or in connection therewith including the rights and liabilities of 
the parties during the currency of the sub-contract and subsequent to the termination of the sub-
contract. 

 
31.4 Where the sub-contractor is aggrieved by the manner in which the Architect  has exercised  or 

 failed to exercise his powers stipulated in the main contract, or in the sub-contact or by any action or 

 inaction of the Employer, and in particular, if he is aggrieved by:   

 31.4.1 The failure or refusal of the Architect to recommend to the contractor  an  extension  of  sub- 

  contract time, or   

 31.4.2 The extend of the recommended time, or   

 31.4.3  The amount certified to the sub-contractor either in an interim in a final certificate, or  

 31.4.4 The issue of an instruction which the sub-contractor contends is not authorised by the main 

  contract or the sub-contract, or   

 31.4.5. Any other matter left to the discretion of the Architect in the main contract or in the sub - 

  contract, then.   

 
31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor 

may reasonably require, the Contractor shall allow the Sub-Contractor to use the contractor’s name 
and, if necessary, shall join the Sub-Contractor in arbitration proceeding against the employer to decide 
the matters in dispute or in difference. 

 
31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where 

notice of a dispute or difference where notice of a dispute or difference has not been given by the 
applying party within 90 days of the occurrence or discovery of the matter or issue giving rise to the 
dispute or difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference 

shall not commence unless an attempt has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a 

dispute or difference, except as provided for at sub-clause 31.9 herein. 

 
31.9 Notwithstanding anything stated herein, the following matters may be referred to arbitration before  

the practical completion of the works or abandonment of the works or termination of the sub-
contract without having to comply with sub clause 31.8 herein. 

 
31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the main contract or these 

conditions, and 

 
31.9.2 Whether or not a payment certificate has been improperly withheld or is not in accordance with the 

main contract or these conditions or though issued, it has not been honoured. 
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31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or 

 alleged practical completion of the works or   abandonment of the works or termination or alleged 

 termination of the sub-contract, unless the Architect the contractor and the sub-contractor agree 

 otherwise in writing.  

31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such 

 measurements, computations, tests, or  valuations as  may  in  his  opinion be  desirable in order  to 

 determine the rights of the parties and assess and award any sums which ought to have been the 

 subject or included in any payment certificate.  

31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, review 

 and revise any certificate, opinion,    decision, requirement or notice and to determine all matters in 
 dispute which shall be submitted to him in the same manner as if no such certificate, opinion decision, 

 requirement or notice had been given.  

31.13 Provided that any decision of the Architect which is final and binding on the contractor under the 

 main contract shall be final and binding between the contractor and the sub-contractor. 

31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 

 
BY THIS AGREEMENT we ..........................................................................................................(SURETY) 
 
of ........................................................................................................................................................ 
 
are bound to .......................................................................................................................................(CONTRACTOR) 
 
in the sum of Kenya shillings ............................................................................................................ 
 
.........................................................................................(Kshs........................................................) 
 
to be paid by us to the said ..............................................................................................................(CONTRACTOR) 
 
WHEREAS by an agreement in writing dated ............................................................................... 
 
........................................................................................................................................................(SUB-CONTRACTOR) 
 
entered into a sub-contract with ....................................................................................................(CONTRACTOR) 
 

 
to carry out and complete the works therein stated in the manner and by the time therein specified all in accordance 
with he provisions of the said sub-contract, namely: (description of works) 
..................................................................................................................................................................................... 

 
NOW the condition of the above written bond is such that if the said sub -contractor, his executors, administrator, 
successors or assigns shall duly perform his obligations under the sub-contract, of if on default by the sub-contractor the 
surety shall satisfy and discharge the damages sustained by the contractor thereby up to the amount of the above written 
bond, then this obligation shall be void, otherwise it shall remain in full force and effect. Upon default, and without 
prejudice to his other rights under the sub-contract, the contractor shall be entitled to demand forfeiture of the bond and 
we undertake to honour the demand in the amount stated above. 

 
PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the said sub-contractor in the 
extend or nature of the works to be carried out and no extension of time by the contractor under the sub-contract shall 
in any way release the surety from any liability under the above written bond. 
 
 
 

 

IN WITNESS whereof we have set out hand this.............. day of ............................................ 
 
 
 

 

................................................. .................................................................... 
Surety Witness 

 
 

 

Authrorised of Power of Attoney No............... 
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APPENDIX 

 
Name of sub-contractor’s insurers 

 
Name of sub-contractor’s surety 

 
Amount of surety 

 
Period of possession of site 

 
Date of commencement of works 

Date for practical completion 

Interval for application of payment certificates 

 
Minimum amount of payment certificate 

 
Percentage of certified value retained 

 
Limit of retention fund, if any 

 
Name of the sub-contractor’s bank 
for purposes of interest calculation. 

 
Defects liability period 

 
Period of final measurement and 

valuation Damages of delay in completion 

 
Signed by the said: 
 
 
 

 

...................................................................... 

 
CONTRACTOR 

Clause 

 
6.0 ............................................ 

 
7.0 ............................................ 

 
7.0 ............................................ 

 
8.1 ............................................ 

 
8.2 ............................................. 

 
8.2 .............................................. 

 
23.1 ............................................ 

 
23.4 ............................................ 

 
23.6 ............................................. 

 
23.6 ............................................. 

 

 
23.7,23.8 ...................................... 

 
23.11 ............................................ 

 
23.12 ............................................ 

 
27.1 at the rate of Kshs ............................ 

 
 
 
 
 
 

 

.......................................................... 

 
SUB-CONTRACTOR 
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APPENDIX TO THE AGREEMENT AND CONDITIONS OF SUB-CONTRACT FOR BUILDING 
WORKS 

 
Kenya Building and Civil Engineering Contractors (KABCEC) document 

 
1. CLAUSE 7.0  

Change to read “…..in the sum equivalent to five per cent (5%) of the subcontract price and from a well 
established and reputable bank or insurance…..” 

 
2. CLAUSE 17.0 

Where the term Architect is used, it shall imply project manager. 

 
3. CLAUSE 28.0 

Fluctuation shall apply as per the main works document. 
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SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 
1.01 Examination of Tender Documents  

The tenderer is required to check the number of pages of this document and should he find any missing or 
indistinct, he must inform the Engineer at once and have the same rectified. 

 
All tenderers shall be deemed to have carefully examined the following: 

 
Work detailed in the Specification and in the Contract Drawings. 

 
The Republic of Kenya Document “General Conditions of Contract for Electrical and Mechanical Works”. 

 
Other documents to which reference is made 
He shall also be deemed to have included for any expenditure which may be incurred in conforming with the 
above items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or any 
part of the work. 

 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the Engineer 
before submission of his tender, as no claims for alleged deficiencies in the information given shall be 
considered after this date. 

 
1.02 Discrepancies  

The Contractor shall include all work either shown on the Contract Drawings or detailed in the specification. 
No claim or extra cost shall be considered for works which has been shown on the drawings or in the 
specification alone. 

 
Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at the 
time of tendering and satisfy himself that he has included for the work intended, as no claim for extra payment 
on this account shall be considered after the contract is awarded. 

 
1.03 Conditions of Contract Agreement  

The Contractor shall be required to enter into a Sub-contract with the Main Contractor. 

 
The Conditions of the Contract between the Main Contractor and any Sub-contractor as hereinafter defined 
shall be the latest edition of the Agreement and Schedule of Conditions of Kenya Association of Building and 
Civil Engineering Contractors as particularly modified and amended hereinafter. 

 
For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications 
and amendments shall read and construed together. In any event of discrepancy the modifications and 
amendments shall prevail. 

 
1.04 Payment  

Payment will be made through certificates to the Main Contractor. All payments will be less retention 
as specified in the Main Contract. No payment will become due until materials are delivered to site. 

 
1.05 Definition of Terms  

Throughout these contract documents units of measurements, terms and expressions are abbreviated 
and wherever used hereinafter and in all other documents they shall be interpreted as follows: 
i) Employer: The term “Employer” shall mean Medical Superintendent Kigumo Sub-District 

Hospital 
 

 
ii) Architect: The term “Architect” shall mean The Chief Architect, 

State Department for Public Works 

 
iii) Quantity Surveyor: The term “Quantity Surveyor” shall mean 

The Chief Quantity Surveyor, State Department of Public Works 

 
iv) Civil/Structural Engineers: The term “Civil/Structural Engineers” shall mean The Chief 

Engineer (Structural), State Department of Public Works 

 
v) Engineer:  The term “Engineer” shall mean Chief Engineer, Mechanical (BS), State 

Department of Public Works 

 
vi) Main Contractor: The term “Main Contractor” shall mean the firm or company appointed to carry 

out the Building Works and shall include his or their heir, executors, assigns, administrators, 
successors, and duly appointed representatives. 
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Sub-contractor: The term “Sub-contractor” shall mean the persons or person, firm or Company whose 
tender for this work has been accepted, and who has entered into a contract agreement with the Contractor for 
the execution of the Sub-contract Works, and shall include his or their heirs, executors, administrators, assigns, 
successors and duly appointed representatives. 

 
viii) Sub-contract Works: The term “Sub-contract Works” shall mean all or any portion of the work, 

materials and articles, whether the same are being manufactured or prepared, which are to be used in 
the execution of this Sub-contract and whether the same may be on site or not. 

 
Contract Drawings: The term “Contract Drawings” shall mean those drawings required or 
referred to herein and forming part of the Bills of Quantities. 

 
Working Drawings: The term “Working Drawings” shall mean those drawings required to be 
prepared by the Sub-contractor as hereinafter described.  

xi) Record Drawings:   The term  “Record Drawings” shall  mean  those  drawings  required  to be 

 
prepared by the Sub-contractor showing “as installed” and other records for the Sub-contract 
Works. 

 
xii) Abbreviations:  

CM shall mean Cubic Metre  
SM shall mean Square Metre 
LM shall mean Linear Metre 
LS shall mean Lump Sum  
mm shall mean Millimetres  
No. Shall mean Number 
Kg. shall mean Kilogramme 
KEBS or KS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published  
by the British Standard Institution, 2 Park Street, London W1, England 

 
“Ditto” shall mean the whole of the preceding description in which it occurs. Where it occurs in 

description of succeeding item it shall mean the same as in the first description of the series in which it 
occurs except as qualified in the description concerned. Where it occurs in brackets it shall mean the 
whole of the preceding description which is contained within the appropriate brackets. 

 
1.06 Site Location 

The site of the Contract Works is situated at Kigumo Sub County. The tenderer is recommended to visit the 
site and shall be deemed to have satisfied himself with regard to access, possible conditions, the risk of injury or 
damage to property on/or adjacent to the site, and the conditions under which the contract Works shall have to 
be carried out and no claims for extras will be considered on account of lack of knowledge in this respect. 

 
1.07 Duration of Contract 

The Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or 
its revision). 

 
1.08 Scope of Contract Works 

The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory working 
order the complete installations specified hereinafter and/or as shown on the Contract Drawings attached 
hereto, including the provision of labour, transport and plant for unloading material and storage, and handling 
into position and fixing, also the supply of ladders, scaffolding the other mechanical devices to plant, 
installation, painting, testing, setting to work, the removal from site from time to time of all superfluous material 
and rubbish caused by the works. 

 
The contractor shall supply all accessories, whether of items or equipment supplied by the Sub-Contractor but 
to be fixed and commissioned under this contract. 

 
1.09 Extent of the contractor’s Duties 

At the commencement of the works, the contractor shall investigate and report to the Engineer if all materials 
and equipment to be used in the work and not specified as supplied by the others are available locally. If these 
materials and equipment are not available locally, the contractor shall at this stage place orders for the materials 
in question and copy the orders to the Engineer. Failure to do so shall in no way relieve the contractor from 
supplying the specified materials and equipment in time. 

 
Materials supplied by others for installation and/or connection by the Contractor shall be carefully examined in 
the presence of the supplier before installation and connection. Any defects noted shall immediately be  
reported to the Engineer.  
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The contractor shall be responsible for verifying all dimensions relative to his work by actual measurements 
taken on site. 

 
The Contractor shall mark accurately on one set of drawings and Indicate all alterations and/or modifications 
carried out to the designed System during the construction period. This information must be made available on 
site for inspection by the Engineer. 

 
1.10 Execution of the Works  

The works shall be carried out strictly in accordance with:  
a) All relevant Kenya Bureau of Standards Specifications.  
b) All relevant British Standard Specifications and Codes of 

Practice (hereinafter referred to B.S. and C.P. respectively).  
c) General specifications of materials and works Section D of 

this document  
d) The Contract Drawings.  
e) The Bye-laws of the Local Authority.  
f) The Architect’s and/or Engineer’s Instructions. 

 
The Contract Drawings and Specifications are to be read and construed together. 

 
1.11 Validity of Tender  

The tender shall remain valid for acceptance within 120 days from the final date of submission of the tender, 
and this has to be confirmed by signing the Tender Bond. The tenderer shall be exempted from this Bond if the 
tender was previously withdrawn in writing to the Employer before the official opening. 

 
1.12 Firm – Price Contract 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the 
contractor must allow in his tender for the increase in the cost of labour and/or materials during the duration 
of the contract. No claims will be allowed for increased costs arising from the fluctuations in duties and/or day 
to day currency fluctuations. The Sub-contractor will be deemed to have allowed in his tender for any increase 
in the cost of materials, which may arise as a result of currency fluctuation during the contract period. 

 
1.13 Variation 

No alteration to the Contract Works shall be carried out until receipt by the Contractor of written instructions 
from the Project Manager. 

 
Any variation from the contract price in respect of any extra work, alteration or omission requested or 
sanctioned by the Engineer shall be agreed and confirmed in writing at the same time such variations are 
decided and shall not affect the validity of the Contract. Schedule of Unit Rates shall be used to assess the value 
of such variations. No allowance shall be made for loss of profit on omitted works. 

 
Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it necessary, 
will give notice within seven (7) days to the Main Contractor of the length of time he (the Sub-contractor) 
requires over and above that allotted for completion of the Contract. 

 
If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the 
delay occasioned by reason of such extension of time. 

 
1.14 Prime Cost and Provisional Sums 

A specialist Sub-contractor may be nominated by the Project Manager to supply and/or install any equipment 
covered by the Prime Cost or Provisional Sums contained within the Contract documents. 

 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the 
Project Manager. 

 
The whole or any part of these sums utilized by the Contractor shall be deducted from the value of the 
Contract price when calculating the final account. 

 
1.15 Bond  

The tenderer must submit with his tender the name of one Surety who must be an established Bank only who 
will be willing to be bound to the Government for an amount equal to 5 % of the Contract amount as Clause 
28 of the Conditions of Contract. 

 
1.16 Government Legislation and Regulations  

The Contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments and 
revisions, and allowance must be made in his tender for compliance therewith, in so far as they are applicable.  

C-3 



The Contractor must also make himself acquainted with current legislation and any Government regulations 
regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. 

 
The Contractor shall allow for providing holidays and transport for work people, and for complying with 
Legislation, Regulations and Union Agreements. 

 
1.17 Import Duty and Value Added Tax 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, 
fittings and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his 
tender for all such taxes. 

 
1.18 Insurance Company Fees 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in 
respect of any fees imposed by Insurance Companies or statutory authorities for testing or inspection. 

 
No allowance shall be made to the contractor with respect to fees should these have been omitted by the 
tenderer due to his negligence in this respect. 

 
1.19 Provision of Services by the Main Contractor 

In accordance with Clause 1.08 of this Specification the Contractor shall make the following facilities available 
to the Sub-contractor: 

 
a) Attendance on the Sub-Contractor and the carrying out of all work affecting the structure of the 

building which may be necessary, including all chasing, cutting away and making good brickwork, etc., 
except that all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and tapping of 
steel work shall be the responsibility of the Sub-contractor. Any purpose made fixing brackets shall 
not constitute Builder’s Work and shall be provided and installed by the Sub-contractor unless stated 
hereinafter otherwise. 

 
b) The provision of temporary water, lighting and power: the Contractor pay for all these services 

utilized. 

 
c) Fixing of anchorage and pipe supports in the shuttering shall be supplied by the Contractor who shall 

also supply the Project Manager with fully dimensioned drawings detailing the exact locations. 

 
d) i)Provision of scaffolding, cranes, etc. It shall be the Contractor’s responsibility to liaise with the 

Project Manager to ensure that there is maximum co-operation with other nominated Sub-contractors 
in the use of scaffolding, cranes, etc. 

 
ii) Any specialist scaffolding, cranes, etc. by the Contractor for his own exclusive use shall be paid 

for by the Sub-contractor.  
1.20 Suppliers  

The Contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for 
approval. The information regarding the names of the suppliers may be submitted at different times, as may be 
convenient, but no sources of supply will be changed without prior approval. 

 
Each supplier must be willing to admit the Engineer or his representative to his premises during working hours 
for the purpose of examining or obtaining samples of the materials in question. 

 
1.21 Samples and Materials Generally  

The Contractor shall, when required, provide for approval at no extra cost, samples of all materials to be 
incorporated in the works. Such samples, when approved, shall be retained by the Engineer and shall form the 
standard for all such materials incorporated. 

 
1.22 Administrative Procedure and Contractual Responsibility 

Wherever within the Specification it is mentioned or implied that the Contractor shall deal direct with the 
Employer or Engineer, it shall mean “through the Project Manager who is responsible to the Employer for the 
whole of the works including the Sub-contract Works. 

 
1.23 Bills of Quantities        

 The  Bills of  Quantities have  been prepared in  accordance with the  standard method of  measurement of 
 Building Works for East Africa, first Edition, Metric, 1970.   All the Quantities are based on the Contract 

 Drawings and are provisional and they shall not be held to gauge or to limit the amount or description of the 

 work to be executed by the Contractor but the value thereof shall be deducted from the Contract Sum and the 

 value of the work ordered by the Engineer and executed thereunder shall be measured and valued by the 
 Engineer in accordance with the conditions of the Contract. 
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All work liable to adjustment under this Contract shall be left uncovered for a reasonable time to allow 
measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately the 
work is ready for measuring the Contractor shall give notice to the Quantity Surveyor or Engineer to carry out 
measurements before covering up. If the Contractor shall make default in these respects he shall, if the 
Engineer so directs, uncover the work to enable the necessary measurements to be taken and afterwards 
reinstate at his own expense. 

 
1.24 Contractor’s Office in Kenya  

The Contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent 
Engineer Manager and such supporting technical and clerical staff as necessary to control and coordinate the 
execution and completion of the Contract Works. 

 
The Engineer Manager and his staff shall be empowered by the Contractor to represent him at meetings and in 
discussions with the Project Manager, the Engineer and other parties who may be concerned and any liaison 
with the Contractor’s Head Office on matters relating to the design, execution and completion of the Contract 
Works shall be effected through his office in Kenya. 

 
It shall be the Contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., in 
respect of all expatriate staff. 

 
The Contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya. No 
reasons for delays in the preparation or submission for approval or otherwise of such drawings or proposals will 
be accepted on the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or the 
site of the Contract Works or otherwise. 

 
1.25 Builder’s Work  

All chasing, cutting away and making good will be done by the Contractor. The Contractor shall mark out in 
advance and shall be responsible for accuracy of the size and position of all holes and chases required. 

 
The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment 
requiring screw or bolt fixings. 

 
Any purpose made fixing brackets shall be provided and installed by the Contractor. 

 
1.26 Structural Provision for the Works 

Preliminary major structural provision has been made for the Contract Works based on outline information 
ascertained during the preparation of the Specification. 

 
The preliminary major structural provision made will be deemed as adequate unless the Contractor stated 
otherwise when submitting his tender. 

 
Any major structural provision or alteration to major structural provisions required by the Contractor shall be 
shown on Working Drawings to be submitted to the Engineer within 30 days of being appointed. 

 
No requests for alterations to preliminary major structural provisions will be approved except where they are 
considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced as 
to cause additional costs or delays in the works. 

 
1.27 Position of Services, Plant, Equipment, Fittings and Apparatus  

The Contract Drawings give a general indication of the intended layout. The position of the equipment and 
apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed before 
installation is commenced. The exact siting of appliances, pipework, etc., may vary from that indicated. 

 
The routes of services and positions of apparatus shall be determined by the approved dimensions detailed in 
the Working Drawings or on site by the Engineer in consultation with the Contractor. 

 
Services through the ducts shall be arranged to allow maximum access along the ducts and the services shall be 
readily accessible for maintenance. Any work, which has to be re-done due to negligence in this respect, shall be 
the Sub-contractor’s responsibility. 

 
The Sub-contractor shall be deemed to have allowed in his Contract Sum for locating terminal points of 
services (e.g. lighting, switches, socket outlets, lighting points, control switches, thermostats and other initiating 
devices, taps, stop cocks) in positions plus or minus 1.2m horizontally and vertically from the locations shown 
on Contract Drawings. Within these limits no variations in the Contract Sum will be made unless the work has 
already been executed in accordance with previously approved Working Drawings and with the approval of the 
Engineer. 
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1.28 Checking of Work  
The Contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment 
supplied under the Contract agreement and equipment supplied under other contracts before it is put into 
operation. Details of operation, working pressures, temperatures, voltages, phases, power rating, etc., shall be 
confirmed to others and confirmation received before the system is first operated. 

 
1.29 Setting to Work and Regulating System 

The Contractor shall carry out such tests of the Contract Works as required by British Standard Specifications 
or equal and approved codes as specified hereinafter and as customary. 

 
No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the 
Engineer unless otherwise stated by him (Contractor’s own preliminary and proving tests excepted). 

 
It will be deemed that the Contractor has included in the Contract Sum for the costs of all fuel, power, water 
and the like, for testing and commissioning as required as part of the Contract Works. He shall submit for 
approval to the Engineer a suitable programme for testing and commissioning. The Engineer and Employer 
shall be given ample warning in writing, as to the date on which testing and commissioning will take place. 

 
The Contractor shall commission the Contract Works and provide attendance during the commissioning of all 
services, plant and apparatus connected under the Contract Agreement or other Sub-contract Agreements, 
related to the project. 

 
Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved and 
where existing installations are affected, the Contractor shall also regulate these systems to ensure that their 
performance is maintained. 

 
The proving of any system of plant or equipment as to compliance with the Specification shall not be approved 
by the Engineer, except at his discretion, until tests have been carried out under operating conditions pertaining 
to the most onerous conditions specified except where the time taken to obtain such conditions is unreasonable 
or exceeds 12 months after practical completion of the Contract Works. 

 
1.30 Identification of Plant Components  

The Contractor shall supply and fix identification labels to all plant, starters, switches and items of control 
equipment including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, 
function and section controlled. The labels shall be mounted on equipment and in the most convenient 
positions. Care shall be taken to ensure the labels can be read without difficulty. This requirement shall apply 
also to major components of items of control equipment. 

 
Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the 
Engineer for approval prior to manufacture. 

 
1.31 Contract Drawings  

The Contract Drawings when read in conjunction with the text of the Specification, have been completed in 
such detail as was considered necessary to enable competitive tenders to be obtained for the execution and 
completion of the Contract works. 

 
The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally 
they are released for this purpose. 

 
1.32 Working Drawings  

The Contractor shall prepare such Working Drawings as may be necessary. The Working Drawings shall be 
complete in such detail not only that the Contract Works can be executed on site but also that the Engineer can 
approve the Contractor’s proposals, detailed designs and intentions in the execution of the Contract Works. 

 
If the Contractor requires any further instructions, details, Contract Drawings or information drawings to 
enable him to prepare his Working Drawings or proposals, the Contractor shall accept at his own cost, the risk 
that any work, commenced or which he intends to commence at site may be rejected. 

 
The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has been, 
or shall be taken by the Contractor to ensure that the installations shown on the Working Drawings have been 
cleared with the Project Manager and any other Sub-contractors whose installations and works might be 
affected. 

 
If the Contractor submits his Working Drawings to the Engineer without first liaising and obtaining clearance 
for his installations from the Project Manager and other Sub-contractors whose installations and works might 
be affected, then he shall be liable to pay for any alterations or modification to his own, or other Sub-
contractor’s installations and works, which are incurred, notwithstanding any technical or other approval  
received from the Engineer.  
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Working Drawings to be prepared by the Contractor shall include but not be restricted to the following: 

 
Any drawings required by the Engineer to enable structural provisions to be made including Builder’s Working 
Drawings or Schedules and those for the detailing of holes, fixings, foundations, cables and paperwork ducting 
below or above ground or in or outside or below buildings. 

 
General arrangement drawings of all plant, control boards, fittings and apparatus or any part thereof and of 
installation layout arrangement of such plant and apparatus. 

 
Schematic Layout Drawings of services and of control equipment. 

 
Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits. 

 
Complete circuit drawings of the equipment, together with associated circuit description. 

 
Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may 
reasonably require. 

 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the 
Working Drawings submitted to the Engineer for approval shall be returned to the Contractor indicating 
approval or amendment therein. 

 
Six copies of the approved Working Drawings shall be given to the Project Manager by the Sub-contractor for 
information and distribution to other Sub-contractors carrying out work associated with or in close proximity to 
or which might be affected by the Sub-contract Works. 

 
Approved Working Drawings shall not be departed from except as may be approved or directed by the 
Engineer. 

 
Approval by the Engineer of Working Drawings shall neither relieve the Contractor of any of his obligations 
under the Sub-contract nor relieve him from correcting any errors found subsequently in the Approved 
Working Drawings or other Working Drawings and in the Sub-contract Works on site or elsewhere associated 
therewith. 

 
The Contractor shall ensure that the Working Drawings are submitted to the Engineer for approval at a time 
not unreasonably close to the date when such approval is required. Late submission of his Working Drawings 
will not relieve the Contractor of his obligation to complete the Contract Works within the agreed Contract 
Period and in a manner that would receive the approval of the Engineer. 

 
1.33 Record Drawings (As Installed) and Instructions  

During the execution of the Contract Works the Contractor shall, in a manner approved by the Engineer record 
on Working or other Drawings at site all information necessary for preparing Record Drawings of the installed 
Contract Works. Marked-up Working or other Drawings and other documents shall be made available to the 
Engineer as he may require for inspection and checking. 

 
Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings adjusted 
as necessary and certified by the Contractor as a correct record of the installation of the Contract Works. 

 
They shall include but not restricted to the following drawings or information:  
Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the “As 
Installed” Sub-contract Works. Subject to the approval of the Engineer such Working Drawings as may be 
inappropriate may be omitted. 

 
Fully dimensioned drawings of all plant and apparatus. 

 
General arrangement drawings of equipment, other areas containing plant forming part of the Contract Works 
and the like, indicating the accurate size and location of the plant and apparatus suitability cross-referenced to 
the drawings mentioned in (b) above and hereinafter. 

 
Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of 
underground pipework. 

 
Relay adjustment charts and manuals. 

 
Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of 
installation of buried works.  
System schematic and trunking diagrams showing all salient information relating to control and instrumentation.  
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Grading Charts  
Valve schedules and locations suitability cross-referenced. 

 
Wiring and piping diagrams of plant and apparatus.  
Schematic diagrams of individual plant, apparatus and switch and control boards. These diagrams to include 
those peculiar to individual plant or apparatus and also those applicable to system operation as a whole. 

 
Operating Instruction  
Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall be 
prepared specially for the Contract Works and shall contain no spurious or irrelevant information. 

 
Marked-up drawings of the installation of the Contract Works shall be kept to date and completed by the date 
of practical or section completion. Two copies of the Record Drawings of Contract Works and two sets of the 
relay adjustment and grading charts and schematic diagrams on stiff backing shall be provided not later than 
one month later. 

 
The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump houses, 
the office of the Maintenance Engineer and other places, suitable valve and instructions charts, schematic 
diagrams of instrumentation and of the electrical reticulation as may be requested by the Engineer providing 
that the charts, diagrams, etc., relate to installations forming part of the Contract Works. All such charts and 
diagrams shall be of suitable plastic material on a stiff backing and must be approved by the Engineer before 
final printing. 

 
Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to produce to the 
Engineer’s approval, either:- 

 
The Marked-up Drawings during the execution of the Contract Works or 

 
The Record Drawings, etc., within one month of the Section or Practical Completion 

 
The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information 
and preparing such drawings, etc., will be recovered from the Contractor. 

 
1.34 Maintenance Manual  

Upon Practical Completion of the Contract Works, the Contractor shall furnish the Engineer four copies of a 
Maintenance Manual relating to the installation forming part of all of the Contract Works. 

 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound. It may be in several 
volumes and shall be sub-divided into sections, each section covering one Engineering service system. It shall 
have a ready means of reference and a detailed index. 

 
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation where 
such installations are included in the Contract Works. 

 
The manual shall contain full operating and maintenance instructions for each item of equipment, plant and 
apparatus set out in a form dealing systematically with each system. It shall include as may be applicable to the 
Contract Works the following and any other items listed in the text of the Specifications: System Description. 

 

 
Plant 

 
Valve Operation Switch 

 
Operation Procedure of 

 
Fault Finding Emergency 

 
Procedures Lubrication 

 
Requirements 

 
Maintenance and Servicing Periods and Procedures 

 
Color Coding Legend for all Services 

 
Schematic and Writing Diagrams of Plant and Apparatus 

 
Record Drawings, true to scale, folded to International A4 size 

 
Lists of Primary and Secondary Spares. 
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The manual is to be specially prepared for the Contract Works and manufacturer’s standard descriptive 
literature and plant operating instruction cards will not be accepted for inclusion unless exceptionally approved 
by the Engineer. The Contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus. 
One spare set of all such cards shall be furnished to the Engineer. 

 
1.35 Hand-over  

The Contract Works shall be considered complete and the Maintenance and Defects Liability Period shall 
commence only when the Contract Works and supporting services have been tested, commissioned and 
operated to the satisfaction of the Engineer and officially approved and accepted by the Employer. 

 
The procedure to be followed will be as follows: 
On the completion of the Contract Works to the satisfaction of the Engineer and the Employer, the 
Contractor shall request the Engineer, at site to arrange for handing over. 

 
The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

 
The Contractor shall arrange with the Engineer and Employer for a complete demonstration of each and every 
service to be carried out and for instruction to be given to the relevant operation staff and other representatives 
of the Employer. 

 
In the presence of the Employer and the Engineer, Hand-over will take place, subject to Agreement of the 
Hand-over Certificates and associated check lists. 

 
1.36 Painting 

 It will be deemed that the Contractor allowed for all protective and finish painting in the Contract Sum for the 
 Contract Works, including color coding of service pipework to the approval of the Engineer. Any special 

 requirements are described in the text of the Specifications. 

 
1.37 Spares    

 The Contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval as 
 are called for in the Specifications or in the Price Schedules.   

1.38 Testing and Inspection – Manufactured Plant   
 The  Engineer reserves the  right to inspect and  test or  witness of  all manufactured plant equipment and 

 materials.    

 The right of the Engineer relating to the inspection, examination and testing of plant during manufa cture shall 

 be applicable to Insurance companies and inspection authorities so nominated by the Engineer.  

 The Contractor shall give two week’s notice to the Engineer of his intention to carry out any inspection or tests 

 and the Engineer or his representative shall be entitled to witness such tests and inspections.  

 Six copies of all test certificates and performance curves shall be submitted as soon as possible after the 

 completion of such tests, to the Engineer for his approval.   

 Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer 

 shall be shipped at the Contractor’s own risk and should the test certificate not be approved new tests may be  
 ordered by the Engineer at the Contractor’s expense.   

 The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at site. 

1.39 Testing and Inspection -Installation   
 Allow for testing each section of the Contract Works installation as described hereinafter to the satisfaction of 

 the Engineer.    

1.40 Labour Camps    
 The Contractor shall provide the necessary temporary workshop and mess-room in position to be approved by 

 the Architect.    

 The work people employed by the Contractor shall occupy or be about only that part of the site necessary for 

 the performance of the work and the Contractor shall instruct his employees accordingly.  

 If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s workmen and the 

 Sub-contractor will be required to keep the same clean and disinfected, to make good any damage thereto and 
 leave in good condition. 
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1.41 Storage of Materials  
The Contractor shall provide storerooms and workshop where required. He shall also provide space for storage 
to nominated sub-contractors who shall be responsible for these lock-up shades or stores provided. 

 
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided specially 
for their use. No materials shall be stored or stacked on suspended slabs without the prior approval of the 
Project manager. 

 
1.42 Initial Maintenance  

The Contractor shall make routine maintenance once a month during the liability for the Defects Period and 
shall carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report of 
the inspection and any works done upon the installation shall be supplied to the Engineer. 

 
The Contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of the 
installation between the routine visits of inspection. 

 
The Contractor shall allow in the contract Sum of the initial maintenance, inspection and break-down service 
and shall provide for all tools, instruments, plant and scaffolding and the transportation there of, as required for 
the correct and full execution of these obligations and the provision, use or installation of all materials as oils, 
greases, sandpaper, etc., or parts which are periodically renewed such as brake linings etc., or parts which are 
faulty for any reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and 
civil revolt, acts of war and vandalism. 

 
1.43 Maintenance and Servicing After Completion of the Initial Maintenance  

The Contractor shall, if required, enter into a maintenance and service agreement with the employer for the 
installation for a period of up to five years from the day following the last day of the liability for Defects Period 
which offers the same facilities as specified in Clause 1.41 (Initial Maintenance). 

 
The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements for 
either similar installation. 

 
The Contractor shall submit with his tender for the works, where called upon a firm quotation for the 
maintenance and service of the installation as specified herein, which shall be based upon the present day costs 
and may be varied only to take into account increases in material and labour unit rate costs between the time of 
tendering and the signing of the formal maintenance and service agreement and which shall remain valid and 
open for acceptance by the Employer to and including the last day of the fifth complete calendar month 
following the end of the liability for Defects Period. 

 
1.44 Trade Names 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of 
Quantities, the reference is intended as a guide to the type of article or quality of material required. Alternate 
brands of equal and approved quality will be acceptable. 

 
1.45 Water and Electricity for the Works       

 These will be made available by the Contractor who shall be liable for the cost of any water or electric current 

 used and for any installation provided especially for his own use.     

1.46 Protection          
 The Contractor shall adequately cover up and protect his own work to prevent injury and also to cover up and 

 protect from damage all parts of the building or premises where work is performed by him under the Contract. 

1.47 Defects after Completion        
 The defects liability period will be 6 months from the date of practical completion of the Works in the Contract 

 and certified by the Engineer.        

1.48 Damages for Delay         
 Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed against the Contract 
 for any unauthorized delay in completion.  The Contractor shall be held liable for the whole or a portion of 

 these damages should he cause delay in completion.      

1.49 Clear Away on Completion        
 The Contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, 

 equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, to the 
 satisfaction of the Engineer.  On completion, the whole of the works shall be delivered up clean, complete and 

 perfect in every respect to the satisfaction of the Engineer. 
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1.50 Final Account  
On completion of the works the Contractor shall agree with the Engineer the value of any variations 
outstanding and as soon as possible thereafter submit to the Engineer his final statement of account showing 
the total sum claimed sub-divided as follows: 

 
Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included therein. 

 
Statement B - detailing all the variation orders issued on the contract. 

 
Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for the 

execution of the Contract. 

 
1.51 Fair Wages  

The Contractor shall in respect of all persons employed anywhere by him in the execution of the contract, in 
every factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the 
following conditions: 

 
The Contractor shall pay rates of the wages and observe hours and conditions of labour not less favourable 
than those established for the trade or industry in the district where work is carried out. 

 
In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay rates 
and observe hours and conditions of labour are not less favourable than the general level of wages, hours and 
conditions observed by other employers whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar. 

 
1.52 Supervision  

During the progress of the works, the Contractor shall provide and keep constantly available for consultation 
on site experienced English - speaking Supervisor and shall provide reasonable office facilities, attendance, etc., 
for the Supervisor. 

 
In addition, during the whole of the time the works are under construction, the Contractor shall maintain on 
site one experienced foreman or charge -hand and an adequate number of fitters, etc., for the work covered by 
the Specification. The number of this staff shall not be reduced without the prior written approval of the 
Project manager or Engineer. 

 
Any instructions given to the Supervisor on site shall be deemed to have been given to the sub-contractor. 

 
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained on 
site at all times, and available for reference by the Engineer or sub-contractor. 

 
1.53 Test Certificates  

The Contractor shall provide the Engineer with three copies of all test reports or certificates that are or may be 
required by this Specification. 

 
1.54 Labour  

The Contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract. 

 
1.55 Discounts to the Main Contractor  

No discount to any Sub-Contractor will be included in the tender for this installation. 

 
1.56 Guarantee 

The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s 
certification of completion and under such guarantee the Sub-contractor shall remedy at his expense all defects 
in materials and apparatus due to faulty design, construction or workmanship which may develop in that period. 

 

 
1.57 Direct Contracts  

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” for 
any goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to 
pay for the same direct. In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities will 
be adjusted as deserved for P.C Sum allowed. 

 
1.58 Attendance upon the Tradesmen etc    

 The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other 
 persons employed for the execution of any work not included in this contract every facility for carrying out 
 their work and also for the use of ordinary scaffolding.  The contractor however, shall not be required to erect 

 any special scaffolding for them. 
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1.59 Trade Unions  
The contractor shall recognize the freedom of his work people to be members of trade unions. 

 
1.60 Local and other Authorities notices and fees  

The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local 
Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works 
or with those systems the same are or will be connected and he shall pay and indemnify the Government 
against any fees or charges legally demandable under any regulation or by-law in respect of the works; provided 
that the said fees and charges if not expressly included in the contract sum or stated by way of provisional sum 
shall be added to the contract sum. 

 
The contractor before making any variation from the contract drawings or specification necessitated by such 
compliance shall give the Project Manager written notice specifying and giving the reason for such variation and 
applying for instructions in reference thereto. 

 
If the contractor within seven days of having applied for the same does not receive such instructions, he shall 
proceed with the works in conforming to the provision regulation or by-law in question and any variation 
thereby necessitated shall be deemed to be a variation in accordance to the conditions of contract. 

 
1.61 Assignment or subletting  

The contractor shall not without the written consent of the Project Manager assign this contract or sublet any 
portion of the works, provided that such consent shall not be unreasonably withheld to the prejudice of the 
contractor. 

 
1.62 Partial Completion  

If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days 
from the date on which the Government shall have taken possession of the relevant part, the Project Manager 
shall issue a Certificate stating his estimate of the approximate total value of the works which shall be the total 
value of that part and practical completion of the relevant part shall be deemed to have occurred, and the 
Defects Liability Period in respect of the relevant part be deemed to have commenced on the date Government 
shall have taken possession thereof. 

 
The contractor shall make good any defects or other faults in the relevant part that had been deemed complete. 
The contractor shall reduce the value of insurance by the full value of the relevant part The contractor shall be 
paid for the part of works taken possession by the Government 

 
1.63 Temporary Works  

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take 
precaution to prevent damage to such works. 

 
The contractor shall include for the cost of and make necessary arrangements with the Project Manager for 
such temporary works. For temporary lighting, electricity shall be metered and paid for by the contract 

 
1.64. Patent Rights 

The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding relating 
to infringement of any patent or design rights, and pay any royalties which may be payable in respect of any 
article or any part thereof, which shall have been supplied by the contractor to the Project Manager. In like 
manner the Government of Kenya shall fully indemnify the contractor against any such action, claim or 
proceedings for infringement under the works, the design thereof of which shall have been supplied by the 
Project Manager to the contractor, but this indemnify shall apply to the works only, and any permission or 
request to manufacture to the order of the Project Manager shall not relieve the contractor from liability should 
he manufacture for supply to other buyers. 

 
1.65 Mobilization and Demobilization    

 The contractor shall mobilize labour plant and equipment to site according to his programme and schedule of 
 work.  He shall ensure optimum presence and utilization of labour, plant and equipment. He should not pay 

 and maintain unnecessary labour force or maintain and service idle plant and equipment.  Where necessary he 

 shall demobilize and mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of 

 the works and this shall be considered to be a continuous process as works progress.  He shall make provision 
 for this item in his tender. No claim will be entertained where the contractor has not made any provision for 

 mobilization and  demobilization of  labour,  plant  and  equipment in  the  preliminary  bills  of  quantities  or 

 elsewhere in this tender. 
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1.66 Extended Preliminaries  
Where it shall be necessary to extend the contract period by the Project manager the contractor shall still 

ensure availability on site, optimum labour, materials, plant and equipment. The contractor shall make provision 
for extended preliminaries, should the contract period be extended and this shall be in a form of a percentage of 
the total Contractor works. Where called upon in the Appendix to these Preliminaries the Contractor shall 
insert his percentage per month for extended preliminaries that shall form basis for compensation. 

 

 
Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement elsewhere 
in the Bills of Quantities. 

 
1.67 Supervision by Engineer and Site Meetings  

A competent Project Engineer appointed by the Engineer as his representative shall supervise the Contract 
works. The Project Engineer shall be responsible for issuing all the site instructions in any variations to the 
works and these shall be delivered through the Contractor with the authority of the Project Manager. Any 
instructions given verbal shall be confirmed in writing. 

 
The project engineer and (or) the Engineer shall attend management meetings arranged by the Project Manager 
and for which the Contractor or his representative shall also attend. For the purpose of supervising the project, 
provisional sums are provided to cover for transport and allowances. The Contractor shall in his tender allow 
for the provision of management meetings and site inspections, as instructed by the Engineer, and also profit 
and attendance on these funds. The funds shall be expended according to Project Manager’s instructions to the 
contractor. 

 
1.68 Amendment to Scope of Contract Works  

No amendment to scope of sub-contract works is expected and in case of amendment or modification to scope 
of work, these shall be communicated to all tenderers in sufficient time before the deadline of the tender 
submission. However during the contract period and as the works progress the Project Manager may vary the 
works as per conditions of contract by issuing site instructions. 

 
No claims shall be entertained on account of variation to scope of works either to increase the works (pre-
financing) or reduction of works (loss of profit-see clause 1.70) 

 
1.69 Contractor Obligation and Employers Obligation  

The sub-contractor will finance all activities as part of his obligation to this contract. The employer shall pay 
interim payment for materials and work completed on site as his obligation in this contract, as the works 
progresses. No claims will be entertained for pre-financing of the project by the sub-contractor, or for loss of 
profit (expectation loss) in case of premature termination, reduction or increase of works as the sub-contractor 
shall be deemed to have taken adequate measures in programming his works and expenditure and taken 
necessary financial precaution while executing the works. No interest shall be payable to the Contractor, except 
as relates to late payment as in the conditions of contract clause 23.3. The contractor shall where called upon, 
insert his price to compensate for any of the occurrence stated here (premature termination, reduction or 
increase of works), as a percentage of the contract sum in the Appendix to this section. 
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1.70 APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 
1 OMIT CLAUSE 1.12  

This is not a firm price contract 

 
2 MODIFY CLAUSE 1.15 

Amount of performance security will be Five per cent (5%) 

 
3 ADD TO CLAUSE 1.17  

Prices quoted shall include 16% VAT. In accordance with Government policy, the 16% VAT and 3% 
Withholding Tax shall be deducted from all payments made to the sub-contractor, and the same shall 
subsequently be forwarded to the Kenya Revenue Authority (KRA). 

 
4 ADD TO CLAUSE 1.40 

There are no labour camps. 

 
5. ADD TO CLAUSE 1.66  

The amount or percentage that may be inserted in the bills of quantities for this item should not exceed 
the anticipated Liquidated damages amount for the same period. 
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GENERAL MECHANICAL SPECIFICATION 
 
2.01 General  

This section specifies the general requirement for plant, equipment and materials forming part of the contract 
Works and shall apply except where specifically stated elsewhere in the Specification or on the Contract 
Drawings. 

 
2.02 Quality of Materials  

All plant, equipment and materials supplied as part of the contract Works shall be new and of first class 
commercial quality, shall be free from defects and imperfections and where indicated shall be of grades and 
classifications designated herein. 

 
All products or materials not manufactured by the contractor shall be products of reputable manufacturers and 
so far as the provisions of the Specification is concerned shall be as if they had been manufactured by the 
contractor. 

 
Materials and apparatus required for the complete installation as called for by the Specification and Contract 
Drawings shall be supplied by the contractor unless mention is made otherwise. 

 
Materials and apparatus supplied by others for installation and connection by the contractor shall be carefully 
examined on receipt. Should any defects be noted, the contractor shall immediately notify the Engineer. 

 
Defective equipment or that damaged in the course of installation or tests shall be replaced as required to the 
approval of the Engineer. 

 
2.03 Regulations and Standards 

The contract Works shall comply with the current editions of the following: 
a) The Kenya Government Regulations.  
a) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings.  
b) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.  
c) British Standard and Codes of Practice as published by the British Standards Institution (BSI)  
e) The Local Council By-laws.  
f) The Electricity Supply Authority By-laws.  
g) Local Authority By-laws.  
h) The Kenya Building Code Regulations.  
i) The Kenya Bureau of Standards 

 
2.04 Electrical Requirements  

Plant and equipment supplied under this contract shall be complete with all necessary motor starters, control 
boards, and other control apparatus. Where control panels incorporating several starters are supplied they shall 
be complete with a main isolator. 

 
The supply power up to and including local isolators shall be provided and installed by the Electrical contractor. 
All other wiring and connections to equipment shall form part of this contract and be the responsibility of the 
contractor. 

 
The contractor shall supply three copies of all schematic, cabling and wiring diagrams for the Engineer’s 
approval. 

 
The starting current of all electric motors and equipment shall not exceed the maximum permissible starting 
currents described in the Kenya Power and Lighting Company (KPLC) By-laws. 

 
All electrical plant and equipment supplied by the contractor shall be rated for the supply voltage and frequency 
obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 

 
Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer. 

 
2.05 Transport and Storage  

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimise the 
possibility of damage and to prevent corrosion or other deterioration. 

 
On arrival at site all plant and equipment shall be examined and any damage to parts and protective priming  
coats made good before storage or installation. 
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Adequate measures shall be taken by the contractor to ensure that plant and equipment do not suffer any 
deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. 

 
If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it is 
not suitable for installation, the contractor shall replace this equipment at his own cost. 

 
2.06 Site Supervision  

The contractor shall ensure that there is an English-speaking supervisor on the site at all times during normal 
working hours. 

 
2.07 Installation  

Installation of all special plant and equipment shall be carried out by the contractor under adequate supervision 
from skilled staff provided by the plant and equipment manufacturer or his appointed agent in accordance with 
the best standards of modern practice and to the relevant regulations and standards described under Clause 2.03 
of this Section. 

 
2.08 Testing 

2.08.1 General  
The contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General Conditions”. 

 
2.08.2 Material Tests 

All material for plant and equipment to be installed under this contract shall be tested, unless otherwise 
directed, in accordance with the relevant B.S Specification concerned. 

 
For materials where no B.S. Specification exists, tests are to be made in accordance with the best modern 
commercial methods to the approval of the Engineer, having regard to the particular type of the materials 
concerned. 

 
The contractor shall prepare specimens and performance tests and analyses to demonstrate conformance of the 
various materials with the applicable standards. 

 
If stock material, which has not been specially manufactured for the plant and equipment specified is used, then 
the contractor shall submit satisfactory evidence to the Engineer that such materials conform to the 
requirements stated herein in which case tests of material may be partially or completely waived. 

 
Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 

 
2.08.3 Manufactured Plant and Equipment –  Work Tests  

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during 
manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the 
Engineer. 

 
The contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out such 
tests and inspections. 

 
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such tests 
and inspections shall be borne by the contractor. 

 
Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer for 
his approval as soon as possible after the completion of such tests and inspections. 

 
Plant and equipment which is shipped before the relevant test certificate has been approved by the Engineer 
shall be shipped at the contractor’s own risk and should the test and inspection certificates not be approved, 
new tests may be ordered by the Engineer at the contractor’s expense. 

 
2.08.4 Pressure Testing 

All pipe work installations shall be pressure tested in accordance with the requirements of the various sections 
of this Specification. The installations may be tested in sections to suit the progress of the works but all tests 
must be carried out before the work is buried or concealed behind building finishes. All tests must be witnessed 
by the Engineer or his representative and the contractor shall give 48 hours notice to the Engineer of his 
intention to carry out such tests. 

 
Any pipe work that is buried or concealed before 
exposed at the expense of the contractor 

 
witnessed pressure tests have been carried out shall be 

and   the   specified   tests   shall   then   be   applied. 
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The contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive and up-
to-date record of the section of the work that has been tested. 

 
2.09 Colour Coding  

Unless stated otherwise in the Particular Specification all pipe work shall be color coded in accordance with the 
latest edition of B.S 1710 and to the approval of the Engineer or Architect. 

 
2.10 Welding  
2.10.1 Preparation  

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to suit 
the required type of joint. The prepared surface shall be free from all visible defects such as lamination, surface 
imperfection due to shearing or flame cutting operation, etc., and shall be free from rust scale, grease and other 
foreign matter. 

 
2.10.2 Method 

All welding shall be carried out by the electric arc processing using covered electrodes in accordance with B.S. 
639. 

 
Gas welding may be employed in certain circumstances provided that prior approval is obtained from the 
Engineer. 

 
2.10.3 Welding Code and Construction 

All welded joints shall be carried out in accordance with the following Specifications: 
a) Pipe Welding 

All pipe welds shall be carried out in accordance with the requirements of B.S.806. 

 
b) General Welding 

All welding of mild steel components other than pipework shall comply with the general 
requirements of B.S. 1856. 

 
2.10.4 Welders Qualifications 

Any welder employed on this contractor shall have passed the trade tests as laid down by the Government of 
Kenya. 

 
The Engineer may require to see the appropriate to see the appropriate certificate obtained by any welder and 
should it be proved that the welder does not have the necessary qualifications the Engineer may instruct the 
contractor to replace him by a qualified welder. 
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PARTICULAR SPECIFICATIONS 
 

FOR 
 

KITCHEN EQUIPMENT 



PARTICULAR SPECIFICATIONS FOR KITCHEN EQUIPMENT 
 
The specifications cover the supply, delivery and installation of various kitchen equipment as shown on 
contract drawing. 

 
1. Solid Top Electric Cooking Range Four-burner plate electrically 
heated solid top cooking range complete with  
• Exterior satin finish 18/10 stainless steel, 1.6mm thick.  
• 3Kw radiant plates(round plates) of size 300 x 300 mm with built in thermostats  
• 5 positions control switches for the plates.  
• “Power on” indicator light. 

The unit shall have an electrically heated thermally insulated oven as follows: -  
• Oven heating elements positioned at the top and under the oven base plate with total loading of 6kw.  
• Thermostatically controlled oven temperature to range from 500 C- 3500C with five settings.  
• Indicator lamp to show mains on.  
• Double skinned counter balanced door insulated with glass wool.  
• 1 No. Chromium plated oven shelf. There shall be three levels for shelf setting.  
• Adjustable legs. 

The range and oven shall have a total rating of 18 KW at 415V, 50 HZ with external dimensions of 900 x 900 
x 800mm high. 

 
Ditto but 2No heating element and table top 6kw at 240V. 
2. Gas Cooking Range  
Four-burner L.P. gas cooking range with oven as follows: -  
• Exterior satin finish 18/10 stainless steel, 1.6mm thick.  
• Open burners in cast iron with double crown cover in printed 

brass. Cast iron pan supports.  
• Stainless steel spillage tray, 0.8mm thick.  
• Automatic burners lighting device with pilot flame.  
• Flame failure device.  

The oven and door shall be double walled with insulation, complete with: -  
• Pipe shaped burner with automatic burner lighting device.  
• Flames failure protection device.  
• 1 No. Chromium plated grid shelf  
• Three position shelf supports.  
• Secondary drip tray below burners (in stainless steel)  
• Thermostatically controlled oven temp to range from 500 C- 3500C.  
• Adjustable legs. 

The unit shall have a total rating of 125,275 BTU/H. it shall have external dimensions of 800 x 900 x 
850mm high and shall be as chieftain CGR 4 model or any equal approved. 

 
3. Gas Heated Boiling Pan  
A cylindrical Gas-boiling pan of capacity 135Litres (30 Gallons), directly heated, constructed as follows:  

• Satin finished 18/10 stainless steel external plating and well, both 1.6mm thick.  
• Spring balanced dome shaped lid made of satin finished 18/10 stainless steel and with chrome 

finished handle with a cast aluminium knob.  
• 32mm outlet with tap for discharge.  
• Stainless steel removable vegetable basket/ lift out inner pans.  
• Heated by gas fired flame burners of total loading 40, 000Btu (12kW), fastened to the underside of 

the pan with manual reset safety thermostat.  
• Limit thermostat with manual resetting  
• It shall also have ‘power on’ indicator light and 5-points control switch for the elements.  
• Glass wool thermal insulation of combustion chamber.  
• Four 150mm legs to allow for good underneath kitchen hygiene  
• Water supply connections. All as MBM (Italy) or approved equivalent. 

Size: with external dimensions of Ǿ900 x 850mm high. 
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4. Gas Heated Tilting Boiling Pan  
A cylindrical gas-heated tilting boiling pan of capacity 135Litres (30Gallons) directly heated and 
constructed as follows:  
• Satin finished 18/10 stainless steel external plating and well both 1.6mm thick.  
• Satin finished 18/10 stainless steel spring balanced lid with handle.  
• 32mm outlet with tap for discharge.  
• Removable vegetable basket.  
• Boiling pan mounted on a sturdy stainless steel frame with manual worm and wheel tilting 

mechanism with heat resistant handle.  
• It shall have a Safety device for switching off burner during tilting of pan.  
• Cast iron ring burners with Automatic ignition device, pilot flame and flame failure protection device.  
• Limit thermostat with manual resetting  
• Glass wool thermal insulation of combustion chamber.  
• Adjustable stainless steel legs.  
• Water supply connections.  

All as “MBM of Italy” or approved equivalent. 

 
5. Electric Heated Boiling Pan 
A cylindrical Electric-boiling pan of capacity 135Litres (30 Gallons), directly heated, constructed as follows:  

• Satin finished 18/10 stainless steel external plating and well both 1.6mm thick.  
• Spring balanced dome shaped lid made of satin finished 18/10 stainless steel and with chrome 

finished handle with a cast aluminium knob.  
• 32mm outlet with tap for discharge.  
• Stainless steel removable vegetable basket/ lift out inner pans.  
• Heated by 6 stainless steel armored electric elements of total loading 12kW, fastened to the underside 

of the pan with manual reset safety thermostat.  
• Limit thermostat with manual resetting  
• It shall also have ‘power on’ indicator light and 5-points control switch for the elements.  
• Glass wool thermal insulation of combustion chamber.  
• Four 150mm legs to allow for good underneath kitchen hygiene  
• Water supply connections. All as MBM (Italy) as “E100” or approved equivalent.  

Size: with external dimensions of Ø900 x 850mm high. The 

fryer shall have a total rating of 12 KW at 415V, 50 HZ 

 
6. Stockpot Stand 
3-burner L.P. Gas heated stockpot stand complete with: -  
• Exterior satin finish 18/10 stainless steel, 1.6mm thick.  
• Three concentric ring cast iron burners each independently controlled complete with a flame 

failure device.  
• Stainless steel spillage tray, 0.8mm thick.  
• Enameller cast iron pan supports.  
• Adjustable legs. 

 
The unit shall have a rating of at least 47,000 BTU/H with external dimensions of 1200 x 600 x 850mm high. 

 

 
7. Gas heated Stock Pot Stove 
It shall be gas heated stock pot stove of size 600x600x600mm high. The unit to have 1No high pressure 

burners for adjustable open flame gas burner with pilot flames. Black enamelled lift-offcaps. Separate controls 
for the burner by spring. 
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8. Deep Fat Fryer  
Gas heated double well deep fat fryer with oil capacity of 21liters(2 baskets) for each well constructed as follows:  
• Exterior satin finish 18/10 stainless steel, 1.6mm thick.  
• The fryer wells shall be of 18/10 stainless steel with oil draw off tap.  
• Stainless steel 18/10 lid with athermic handle.  
• Stainless steel oil collection bin.  
• Frying steel baskets with athermic handles.  
• Stainless steel frying basket supports.  
• Cast iron burners with Automatic ignition device, flame failure protection device and oil 

temperature regulation thermostat ranging from 900C to 2000C.  
• Security thermostat 

 
The unit shall have external dimensions of 700 x 750 x 850mm high and shall be free standing with 
adjustable legs. The fryer shall have a capacity of 106,100BTU/HR. It shall be as manufactured by Chieftain 
CGF 21 model or equal and approved. 

 
9 Potato Peeler  
Heavy duty floor mounted Potato peeler capable of peeling 25kg charge in three minutes. The body, drum and 
peeling plate shall be in Aluminium alloy casting. The plate shall be sea wave shaped. The drum interior and the 
plate shall be coated with abrasive embedded in epoxy resin and both shall be replaceable.  
It shall also have suitable water inlet and drainage hose connections with a waste dilution unit.  
The door shall have a positive cam latch door with a safety switch to isolate power when the door opens. 
Electrically run, it shall have a continuously rated motor of rating of 0.25hp with overload protection and 
suitable for use with 240V, 50Hz, I phase power supply. All electrical components shall be adequately insulated 
and shall be splash proof.  
The unit shall be as “CRYPTO PEERLESS” or approved equivalent. 

 
10 Potato Chipper  
Heavy duty rotary action electrically operated, bench mounted potato chipper of output 18Kg/minute capable 
four sizes of chips with standard size being 12mm chips. The body and the bulk feed hopper shall be in stainless 
steel.  
The rotary feed and chipping unit shall be in Aluminium alloy casting or stainless steel. 
The motor, gearbox and bearings shall be factory lubricated for maintenance free operation.  
It shall have an inbuilt switch which breaks power supply to the motor when it’s opened. The motor shall also 
have inbuilt overload protection.  
There shall also be a device wired such that it prevents the machine starting should power be interrupted and 
then restored.  
The unit shall be suitable for 0.6Kw 240v, 50Hz, and 1hp power supply and shall be as ““METCALFE”” or 
approved equivalent. 

 
11 Single Bowl Double Drainer Sink On Stand 
SBDD Sink size 1500 x 600 x 850mm high with 1No. bowl size 500x450x300mm deep each centrally placed, and 
a stainless steel grid under shelf shall be incorporated. The top shall be of 16 S.W.G. Stainless steel. Unit frame to 
be 32mm R.H.S. stainless steel and each leg to be equipped with an adjustable sanitary foot. The feet/stand shall 
have a spacing of maximum 1000mm. 

 
Each bowl shall be fitted with a perforated removable corner strainer in full own height, a 40 mm waster outlet 
with stand overflow outlet fitting and a heavy duty hot/cold water sink mixer, pillar type with over arm swiv el 
outlet. It shall be as Chieftain SSBS6-3 model or equal and approved 

 
12 Double Bowl Double Drainer Sink On Stand  
Sink of size 2000x600x850 constructed as above and shall be as Chieftain SDBS 6-4 model or equal and 
approved. 

 
13. Stainless Steel Worktop  
Stainless steel worktop of size 600mm wide and 850mm high with a stainless-steel grid shelf shall be 
incorporated. The top shall be of 16 S.W.G. Stainless steel sheet backed with 4 mm thick mild steel for 
reinforcement. The unit frame to be 32mm R.H.S. Stainless steel and each leg to be equipped with an adjustable 
sanitary foot, and the corners strengthened to give stability. The table top to have turned down edges in front 
and ends. The top shall be strengthened with the frame such that it takes heavy loads without sagging. All the 
other work tops with different lengths in the bill of quantities shall have the same specifications. 
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14. Meat Chopping Block  
Chopping block size 610 x 610 x 300mm high on a 610mm high stainless steel stand. The block shall be made 
from reversible red beech wood or equal and approved. 

 
It shall be securely mounted on the stand such that the top surface of the block is roughly 850mm above the 
finished floor. 

 
15. Coffee/Tea Urn  
Electrically heated coffee/tea urn of capacity 27 litres with an infuser. It shall be of stainless steel casing with lift 
off cover.  
The urn shall be complete with non-drip draw off tap and drain plug and water supply arm with control valve 
and drain plug.  
It shall have an immersion electric element of loading 3Kw single phase with selector switch and automatic 
safety cut out. 

 
16. Knife Sharpener  

It shall be professional style electric knife sharpener of dimension 230x102x115mm high as of H&M P51/8 
model or approved equivalent 

 
17. Upright Refrigerator  
An upright refrigerator of 1300 litres net capacity. The refrigerator shall be anti-corrosion treated with white 
enamelled outer casing and with foamed in polyurethane insulation. The inside shall have aluminium inner 
cabinet with 6No. Adjustable stainless steel wire GN1/1 shelves. The fridge shall have two hinged tempered 
enamelled doors with a magnetic seal. It shall also have adjustable stainless steel shelves in the compartment. 

 
The refrigeration system shall be tropicalized hermetically sealed with thermostat control. It shall be suitable for 
1.058KW, 240v, single phase, 50Hz power supply, with R 134A refrigerant. It shall be capable of achieving a 
temp range of 4oC - 6oC. With external dimensions of 1382 x 770 x 2200mm high. It shall be as SUMSANG or 
equal approved. 

 
18. General Purpose Trolley 
2 shelved general purpose transporter fabricated in matt or mirror finish stainless steel with four 100mm rubber 
coated swivel castors and of size 900x600x900. 

 
Each shelf to be constructed in sound proof polished stainless steel sheet with a 50mm up stand all round. 

 
The frame work shall be in chrome plated/galvanized stainless steel square tubes. 

 
19. Weight Scale 
Electronic digital weighing scale of capacity 150kg with 50g graduations.  
It shall have a weighing platform of 600 x 450mm in stainless steel.  
There shall be a programmable digital indicator system with LCD display and a yellow backlight. 
It shall indicate measurements in “Kgs” only. 
As “Avery” or approved equivalent. 

 
20. Digital Bench Scale  
Electronic digital bench type scale (0-25Kg) with accuracy. The unit shall be executed in enamelled steel and the 
weighing platform to be finished in polished stainless steel suitable for weighting wet foodstuffs during 
preparation. 

 
21. Meat Mincer 
Gravity feed meat-mincing machine with anodized finish stainless steel feed pan and catch tray.  
The Unit will be bench mounted and capable of 150kg-200kg of meat per hour. 
The motor power to be 0.5 hp and suitable for 240V, single phase, 50Hz power supply. The overall 
machine dimension to be approx. 460x230x425mm 
(l x w x h). 
The unit to be as Ambercons UH-12MEC mincer or approved equivalent. 
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22. Plate Stacking Pack  
4-tier stainless steel plate stacking rack of size 1140x610x1670mm high. Each shelf shall be constructed in 
16s.w.g stainless steel sheet 18\10 with a 100mm up stand all round. The whole unit shall be substantially 
constructed such that each shelf can accommodate at least 150 No.9 inch diameter earthenware plates without 
deflection. The unit frame shall be stainless steel, 32mm square with adjustable sanitary feet. The rack should be 
mobile and easily hooked on the wall with removable plate inserts. The clearance from one shelf to the other 
shall not be less than 450mm.The unit frame shall be 32mm stainless steel square tube, with stainless steel 
adjustable sanitary feet. To be as GASTRONORM-Model MCR6 or equal and approved 

 
23. Pot Stacking Rack  
3-tier stainless steel pot rack of size 1350 x 600mm x 1800 as item 27. The rack shall have an additional frame to 
reinforce the underside of the shelves such that the longest side shall have three frames and three legs. All legs 
shall have an adjustable foot.  
Each shelf shall be constructed in 16s.w.g stainless steel sheet18\10 with a 100mm up stand all round. The whole 
unit shall be constructed such that the clearance from one shelf to the other shall not be less than 600mm. The 
unit frame shall be 32mm stainless steel square tube, with stainless steel adjustable sanitary feet. 

 
24. 3- tier Vegetable rack  
The Rack shall be 3-tier with baskets. The enamelled steel tube frame taking total of 9 white plastic covered 
wire baskets and shall be 1300x430x1020mm high. The baskets shall be 406mm wide, it shall be as H&M 
P50/1 model or equivalent approved. 

 
25. Insectocutor  
Insectocutor of stainless steel housing with powder coated safety grille, removable plastic tray, fully protected 
high-tension grid operating at a voltage of about 16000 volts and wall mounting brackets. It shall also have a 
facility to emit ultra – violet light and shall be operational on 240V, 50Hz supply. 

 
26. Microwave Oven 
Microwave Oven equipped with motor driven turn table and cooking grille. It shall have a glass door for visual 
monitoring of cooking process. It shall incorporate safety features such as a safety interlock system to shut off 
power when the door is opened or not properly closed. It shall have simple electronic digital power and time 
control. It shall be complete with circulation fan for even cooking. It shall be 24 litres capacity with electronic 
programmer having end cooking signal. It shall operate on 2.2Kw 240 V 50Hz power supply. To be as 
Toshiba model P69/2 Microwave or equal and approved. 

 
27. Mobile Refuse Bins 

2No. 350 x 350 x 860mm depth mobile refuse bins mounted on a stainless steel frame work and 4No. 100mm 
diameter flexcelo castor wheels. The bin to be fabricated out of heavy gauge galvanized mild steel sheets of 
2mm thickness. 

28.Universal Mixing Machine 

Electrically driven mixing and general-purpose machine complete with a stainless steel bowl, bowl guard, beater, 
whisk and spiral dough hook. It shall have a spindle for attachment of a meat mincer and vegetable preparation 
machine. 

 
It shall be constructed from a rigid one piece Aluminium alloy casting with a belt drive motor system equipped 
with belt tensioner and factory lubricated and sealed components. The motor shall have a thermal overload 
protection switch. 

 
The bowl, cradle and bowl guard shall be interlocked such that the machine shall only operate with the bowl, 
guard and cradle in the operating position. It shall have a system to ensure that the machine can only be 
restarted manually from the start button when power is restored after a power failure. 

 
It shall be capable of operating at different speeds to suite the various operations. There shall be a variable 
timer on the control panel and an emergency stop button. 

 
The mixing machine shall have 45 litres bowl capacity. 

 
The unit shall be suitable for 415V, 50 HZ or 240V 50Hz supply with proper earthing. 
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2 29. Vegetable Preparation Machine       

 Heavy duty bench mounted vegetable preparation machine  capable of  slicing, dicing, chipping, grating and 

 shredding  between 150kgs of mixed vegetables per hour. 

 The body shall be in Aluminium alloy casting. The drum interior, feed ram and the cutting parts shall be in 

 Stainless Steel and shall be replaceable. Size approx. 300x300x300mm high 
 The Unit shall incorporate a safety device which will prevent the motor from operating unless the feed ram is in 

 the operating position.         

 
Electrically run, it shall have a continuously rated motor of rating of 0. 5hp with overload protection and suitable 
for use with 240V, 50Hz, I phase power supply. All electrical components shall be adequately insulated and shall 
be splash proof. The unit shall be as “CRYPTO PEERLESS” or approved equivalent. 

 
30. DISHWASHER COMPLETE WITH ACCESSORIES  
The unit shall be manufactured from polished stainless steel and the dimensions shall be 705x800x1485mm with 
a running capacity of 1000 dishes per hour or 45 racks per hour and 2-3minutes per wash cycle. Dishwasher shall 
be supplied complete with:  

• 4No. 500x500mm plate racks  
• 4No. 500x500mm saucer racks  
• 4No. 500x500mm open racks  
• 4No. 500x500mm cutlery basket  
• Drain pump  
• Automatic detergent pump  
• Rinse aid pump  
• Self cleaning vertical mount wash pump  
• Hot water boiler with 6.0Kw heating element  
• 10 litres automatic water softener  
• Stainless steel dumping table of size: 1500x700x850mm  
• Stainless steel 90º corner table of size: 550x500x850mm  
• Stainless steel pre-wash entry table of size:1200x730x850mm  
• Stainless steel grading table of size: 1600x1100x870mm  
• Flexible shower with mixing group and intermediate tap  
• Stainless steel wash tank filter to trap food debris  

570mmx 400 mm diameter stainless steel waste bins with castors, It shall be as H&M P76/4 model or equal 
approved 

 
 
 

 

INSPECTION, TESTING AND COMMISSIONING  
Unless otherwise indicated tests shall be carried out in accordance with the appropriate BS or CP. Test 
certificates for works tests, site tests and tests required by BS shall be submitted in duplicate to the Engineer. 
Where an individual inspection or tests take place outside the site of the works representatives of the Engineer 
will be required to be present. 

 
Unless otherwise indicated the contract shall include the cost of all tests, necessary instruments, plant supervision 
and labour both at work and on site. The accuracy of the instruments shall be demonstrated where so directed by 
the Engineer. 

 
The site test shall be of at least six hours duration. Any defects or workmanship, materials and performance 
maladjustments or other irregularities which become apparent during the tests shall be rectified by the supplier at 
his expense and the tests shall be repeated at his expense to the satisfaction of the Engineer. 

 
The contractor’s representative present at the site tests shall be fully conversant with the operation of the 
thermostatic controls and shall be expected to explain the operation and safety controls forming part of the 
installation to the 
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PARTICULAR SPECIFICATIONS FOR LAUNDRY EQUIPMENT 
 

 

A. GENERAL 

 
The specification and contract drawings detail the requirements of the contract works. The specification 
and contract drawings shall be read together and are meant to explain each other. 

 
The contract drawings do not purport to show minor details of equipment, fixtures, pipe work or fixings, 
but are intended to indicate the intent and extent of the installations as designed, together with the sufficient 
information for the tenderer to include in his pricing any other items he deems necessary for the satisfactory 
completion and correct functioning of the contract works. 

 
If in the opinion of the tenderer, there is any ambiguity or any difference in the requirements of the 
specifications and the contract drawings, he shall clarify these with the Engineer before tendering. No 
claims for extra payment shall be entertained because of non-compliance of this requirement. 

 

B COMMENCEMENT OF WORKS 
 

The Contractor in submitting his tender shall be deemed to have included for commencing any necessary 
work on site at such time as will comply with the works programme. The installation works shall start after the 
contractor submits 3No. hard copies of the working drawing in A1 or A0 size to the project engineer. The 
cost shall be factored in the rates and the contract preliminaries. 

 

C ORDERING 
 

The contract shall order materials from the quantities taken from his own approved working drawings and not 
from the quantities shown on the contract drawings or in the specification. All equipment shall be approved 
before ordering by the project engineer. 

 

D. REGULATIONS AND STANDARDS 

 
Material, equipment, installations and workmanship shall comply with the requirements of the latest 
Editions of the following: 

 
(i) Kenya Government By-laws. 
(ii) Relevant standards published by the Kenya Bureau of Standards.  

(iii) Relevant British Standards, Specifications & Codes of Practice; referred to as B.S. & B.S.C.P respectively 
in this document.  

(iv) National Environmental Management Authority (NEMA) 
 

 

E. WASHER EXTRACTOR 
 

Front loading washer extractor complying with KS ISO 10472-1/2:1997 and constructed and equipped 
as follows:- 

 
▪ Heavy gauge stainless steel ribbed drum with the door interlocked such that the drum shall not rotate while 

the door is open. The drum shall be such that should an out of balance situation arise during extraction, 
the drum shall stop for re-distribution of linen. It shall also be possible to open door in case of power 
failure. 

▪ Stainless steel body panels, treated for sound proofing ▪ 
Heavy duty cast iron frame 
▪ Programmable Microprocessor controls for washing of various types of linen ▪ 
Adjustable electronic thermostat and timer 
▪ Stainless steel soap dispenser. ▪ 
Water level control 
▪    Continuously rated motor(s) with thermal protection. 
▪ Power fluctuation protection device in-built into machine ▪ 
Water inlet and drain valves 
▪    Noise levels at 70 dB or less. 
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The extractor shall be constructed such that there shall be minimal vibrations transmitted to the floor. 
All bearings shall be factory lubricated and sealed. 

 
Filling capacity shall be 40Kg/wash and shall be capable of washing and extracting the water and shall be 
operational at 36KW, 415V, 50HZ power supply with proper earthing. 40kg high spin washer extractor 
As Lavamac LH400 or approved equivalent 

 

F. TUMBLE DRYER 
 

Front loading Tumble dryer complying with KS ISO 10472-4:1997 constructed and equipped as follows:- 
 

▪ Stainless steel drum and door. The door shall have a switch to stop a drying cycle when it’s opened. 
▪ Axial air flow through the drum, with drum perforations at the front and rear only. 
▪ A lint filter. 
▪ Programmable Microprocessor controls with features such as drying and cool down time, 

temperature control, moisture control and status indicator lights  
▪ Continuously rated motors with thermal protection. 
▪ Power fluctuation protection device in-built into machine 

 
The dryer shall be constructed such that there shall be minimal vibrations transmitted to the floor. All 
bearings shall be factory lubricated and sealed. 

 
The unit shall be capable of drying 35Kg of linen at a time. The unit shall be capable of operating at 30KW, 

415V, 50HZ power supply with proper earthing and Shall be As Lavamac LS680 or approved equivalent. 
 

 

G. CHEST IRONER 
 

This unit shall be cylinder type return feed ironer complying with KS ISO 10472-
5:1997. It shall be constructed and equipped as follows:- 
▪ Stainless steel ironing roller and galvanized steel body 
▪ Finger guard covering entire length of heating roller bed 
▪ Emergency stop 
▪ Variable temperature control 
▪ Roller Motor speed control. The motor shall have thermal protection. 
▪ It shall be equipped with an exhaust fan. 

 
This unit shall be electrically heated and operated and electrical power shall be, 37 KW, 400V, 50HZ with proper 

earthing. This unit shall be cylinder-type return feed Ironer with a roller length of 1400mm and shall 

be as PRIMUS model or equal and approved. 

 

H. ELECTRIC HAND IRONER  
This unit shall be domestic type electric ironer capable of generating steam and shall be of capacity 12Kgs 
complete with 850mm high ironing stand. This unit shall be electrically heated and operated and electrical 
power shall be 240, 50HZ. The unit shall be as Ambercons Baby 22 Ironer or equal and approved. 

 

 
I. DOMESTIC ELECTRIC HAND IRONER  

This unit shall be domestic type electric ironer. This unit shall be electrically heated and operated and 
electrical power shall be 240, 50HZ. The unit shall be as Phillips or equal and approved. 

 
J. LINEN TROLLEY  

Stainless steel mobile trolley of size 1800 x 600 x 1000mm high. The trolley shall be constructed sturdily with 
25mm diameter stainless steel frame and shall be complete with stainless steel basket with round rib with 
stainless steel sheet backed with plywood for rigidity and noise/shock absorption around the neck. The unit 
to run on 4No. 150mm diameter heavy-duty castors (2 fixed 2 swivels). 
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K. INSPECTION, TESTING AND COMMISSIONING  
Unless otherwise indicated tests shall be carried out in accordance with the appropriate BS or CP. Test 
certificates for works tests, site tests and tests required by BS shall be submitted in duplicate to the Engineer. 
Where an individual inspection or tests take place outside the site of the works representatives of the 
Engineer will be required to be present. 

 
Unless otherwise indicated the contract shall include the cost of all tests, necessary instruments, plant 
supervision and labour both at work and on site. The accuracy of the instruments shall be demonstrated 
where so directed by the Engineer. 

 
The site test shall be of at least six hours duration. Any defects or workmanship, materials and performance 
maladjustments or other irregularities which become apparent during the tests shall be rectified by the 
supplier at his expense and the tests shall be repeated at his expense to the satisfaction of the Engineer. 

 
The contractor’s representative present at the site tests shall be fully conversant with the operation of the 
thermostatic controls and shall be expected to explain the operation and safety controls forming part of 
the installation to the employer’s representatives. 
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SECTION G 
 
 
 

 

PARTICULAR SPECIFICATION 

 

FOR 

 

L.P. GAS INSTALLATIONS 



GENERAL SPECIFICATION FOR L.P. GAS INSTALLATIONS 
 
A General  

The specification covers the storage and transmission of liquefied petroleum gas (L.P.G) which refers to butane, 
propane or a mixture of both stored in liquid form under pressure. When mixed with air at atmospheric 
pressure, the gas requires a concentration of 2% of the vapour for ignition to take place. The percentage fill in 
the storage vessel is about 85%. 

 
B Regulations and Standards  

Material, equipment, installations and workmanship shall comply with the requirements of the latest Editions 
of the following: 

(a) Kenya Government By-laws. 
 

(b) Relevant standards published by the Kenya Bureau of Standards. 
 

(c) Relevant British Standards, Specifications & Codes of Practice; referred to as B.S.&B.S.C.P 

respectively in this document. 

(d) Requirements of the clients proposed local L.P Gas Supplier . 
 

(e) This specification and the contract drawings. 

 

C L.P.Gas Bulk Storage Tanks  
The L.P Gas bulk storage tank shall be of either vertical or horizontal cylindrical mild steel construction 
manufactured from rolled carbon steel plate, welded together in compliance with the requirements of KS 
200:2002 and BS 5500 or ASME (American Society of mechanical Engineers) Codes. The tank shall be earthed 
to protect against accumulation of static electricity. 

 
The storage tank shall have the following minimum pressure requirements:- 
Test Pressure: 25 bars 

Working pressure: 9 bars at 20o c 

 
A test certificate shall be provided with the tank. It shall contain details such as the Standards to which the 
tank has been manufactured, tests done, results of such tests, etc. 

 
The tank shall be supplied complete with:  
(a) Filing valve, take off connection with first stage regulator, Pressure relief valve, Pressure gauge and 

magnetic float gauge, all housed under a lockable-hinged cover, forming integral part of the tank. 

(b) Drain plug.  
(c) Main isolating Valve.  
(d) Lifting lugs welded at both ends of the tank  
(e) Mounting feet welded to the base of tank .These shall be used to bolt the tank to a concrete base to 

secure it. 

 
The tank shall be pickled and primed on the outside and painted with two coats of weather resistant and 
corrosion resistant paint and shall be approved by the project Engineer.  
It shall also have a stamp showing the supplier, test pressure and the date of testing. 

 
The tanks are manufactured in various sizes but the following are the standard sizes used in commercial 
kitchen applications. 

 
Tank capacity 0.5 Ton 1000mm diameter 2000mm long 

Tank capacity 1.0 Ton 1000mm diameter 3000mm long 
Tank capacity 2.0 Ton 1220mm diameter 4100mm long 

 
Apart from the above minimum specification for the bulk L.P Gas storage tank, any additional requirements 
may be specified by the L.P. Gas supplier. 

 
The vertical cylinder shall be fitted with a discharge isolation valve, pressure relief valve. Where there is a 
multiple cylinder bank installation, an automatic change-over valve with a regulator to reduce pressure to 37 
mbar shall be incorporated.  
Tank sizes are determined by the LPG dealers and they are available in various sizes. 
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Each tank shall be identified with the following minimum information, permanently marked on the tank 

shell or imprinted on a copper name plate affixed to the tank in a position normally accessible through the 

inspection chamber: 

(i) The name of the Vendor  
(ii) The construction standard to which the tank is built  
(iii) A reference number unique to the tank  
(iv) The date of manufacture  
(v) The tank capacity 

 

 

D Pipework  
Pipes and gas manifolds for L.P. Gas installations shall be copper pipe: with Pipe threads to B.S. 21 or copper 
pipes to B.S 2871 with compression fittings to B.S 864.Only P.T.F.E tape or jointing compound specifically 
made for LPG shall be used. Use of hemp shall not be allowed. The L.P. Gas pipe work installation shall 
comply with the requirements of B.S.C.P. 331: Part 3. 

 
Pipe fittings shall be seamless schedule 40 copper pipe fittings. A union shall be provided on all straight runs of 
pipe work at a maximum interval of six meters. 

 
Pipe work laid under ground shall be wrapped with pipe wrapping material having vapour permeability of less 
than 0.11g/m2/d at 250C and 75% relative humidity. The pipe wrapping material shall have high resistance to 
mineral acids, alkalis and salts and shall be on non-cracking and non-hardening characteristics. 

 
Under ground L.P. Gas distribution pipe work shall be laid to a slope of 1 in 200. Gas service pipes, from the 
gas distribution pipes to the parts of building they service, shall be laid to rise from the distribution pipe at a 
slope of 1 in 200. All pipes under the ground shall rest throughout their length on a 150mm deep, flue sand 
topping, followed by an approved backfilling. 

 
Where the pipe passes through the building fabric, it shall be located within a pipe sleeve, one diameter larger 
than the pipe passing through it. The void between the pipe and the sleeve shall be packed with bitumen or 
approved equal material. 

 
Horizontal and vertical pipes within the building shall be fixed off the walls with brass built brackets or spacer 
type steel pipe clips. The pipe supports spacing intervals for both the horizontal and vertical pipe runs shall be 
as follows: 

 
Pipe nominal diameter Interval: 

: 15mm : 1.82 metres 
: 20 & 25mm : 2.44 metres 
: 32 & 40mm : 2.75 metres 

: 50mm : 3.00 metres 
: 65mm : 3.65 metres 

 
The pipe work underneath the tables worktops to which shall be connected the gas outlets shall be made from 
gas quality copper. 
Pipework shall be bonded in accordance with I.E.E regulations. 

 
E Gas Isolation Valves  

The L.P. Gas isolation valves shall be quarter turn; lever operated ball valve of brass or copper 
construction. The valve shall have “open” and “closed” positions clearly marked on the valve body. 

 
F Tank Siting and Safety 

a) Siting 
The position of the tank shall not be less than 7meters away from adjacent buildings. It shall be the 
responsibility of others to construct a concrete plinth constructed to structural engineer’s specifications to 
support the tank. The tank should not be sited in a location known to be susceptible to flooding. 

b) Safety 
A 1.8m high fence with lockable gates around the cylinders to protect them shall be provided. The fence 
shall be at least 1.5 m away from the tank.  
A crash barrier shall also be erected at 2 meters from the fence to stop any vehicles from the access road 
crashing into the facility. 
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Two approved NON-SMOKING OR NAKED LIGHTS notices in red background shall be fixed on the 
surrounding fence. They shall be of such a size that can be read from a distance of 20 meters. 

 
A portable carbon dioxide fire extinguishers and shall comply with B.S. EN 3/BS 1449 and B.S. 1004 shall be 
mounted on the fence next to the entrance. 

 
G TESTING AND COMMISSIONING  

The whole pipe work system shall be pressure tested using compressed air. The test pressure shall be 7.0 bars. 
When this pressure is achieved, the pipework shall be uniformly coated with a soap solution. Particular 
attention should be paid to all connection points. Leaks shall be detected by the presence of bubbles. If bubbles 
are found around fittings, the fittings should be checked for tightness and repaired as necessary. 

 
The pressure test on pipe work shall be made before any part of the pipe work is concealed in any manner. 

 
The test pressure shall be maintained for a period of six hours. If the pressure drops during this period, leaks in 
the pipe work shall be made good and the pressure test repeated for a further six hours. 

 
The bulk gas storage tank shall be pressure tested using compressed air and soap solution. Test pressure of 25 
bars shall be applied and soap solution applied uniformly on the entire surface of the tank. If leaks are detected 
in seams or the shell, notify the tank Vendor. 

 
After completion of pressure tests and installation, the L.P. Gas installations shall be balanced to give the 
required gas flows at each gas user’s point. 
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BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES 
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(i) 



SPECIAL NOTES 

 
1. The Bills of Quantities form part of the contract documents and are to be read in conjunction with the contract 

drawings and general specifications of materials and works. 

 
2. The prices quoted shall be deemed to include for all obligations under the contract including but not limited to 

supply of materials, labour, delivery to site, storage on site, installation, testing, commissioning and all taxes 
(including 16% VAT). 

 
In accordance with Government policy, the 16% VAT and 3% Withholding Tax shall be deducted from all 
payments made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority (KRA). 

 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have been 

included to another item, section or part there of. 

 
4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a standard 

to which the contractor shall adhere. Otherwise alternative brands of equal and approved quality will be 
accepted. 

 
Should the sub-contractor install any material not specified here in before receiving written approval from the 
Project Manager, the contractor shall remove the material in question and, at his own cost, install the proper 
material. 

 
5. The grand total of prices in the price summary page must be carried forward to the Form of Tender for the 

tender to be deemed valid. 

 
6. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s Brochures detailing 

Technical Literature and specifications on all the equipment they intend to offer. 
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1. Statement of Compliance 
 

a) I confirm compliance of all clauses of the General Conditions, General Specifications and Particular 
Specifications in this tender. 

 
b) I confirm I have not made and will not make any payment to any person, which can be perceived as 

an inducement to win this tender. 
 
 
 
 
 
 
 
 
 
 

 
Signed: …………………………………….for and on behalf of the Tenderer 

 

 
Date: …………………….. 

 

 
Official Rubber Stamp: …………………………………………………………… 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

H-2 



BILLS No. 1 

 
A) PRICING OF PRELIMINARIES ITEMS. 

 
Prices will be inserted against item of preliminaries in the contractor’s Bills of Quantities and specification. These Bills 
are designated as Bill 1 in this Section. Where the contractor fails to insert his price in any item he shall be deemed to 
have made adequate provision for this on various items in the Bills of Quantities. The preliminaries form part of this 
contract and together with other Bills of Quantities covers for the costs involved in complying with all the 
requirements for the proper execution of the whole of the works in the contract. 

 
The Bills of Quantities are divided generally into three sections:- 

 
a. Preliminaries – Bill 1  

Contractor’s preliminaries are as per those described in section C – sub-contractor preliminaries and conditions of 
contract. The contractor shall study the conditions and make provision to cover their cost in this Bill. The number of 
preliminary items to be priced by the Tenderer has been limited to tangible items such as site office, temporary works 
and others. However the Tenderer is free to include and price any other items he deems necessary taking into 
consideration conditions he is likely to encounter on site. 

 
b. Installation Items – Other Bills  

i. The brief description of the items in these Bills of Quantities should in no way modify or supersede 
the detailed descriptions in the contract Drawings, conditions of contract and specifications.  

ii. The unit of measurements and observations are as per those described in clause 3.05 of the section 

 
c. Summary 

 
The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with provisional sum, 
contingencies and any prime cost sums included. The contract shall insert his totals and enter his grand total tender 
sum in the space provided below the summary.  
This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document 
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BILL No. 1 PRELIMINARIES  
 
 

ITEM   DESCRIPTION QTY    UNITRATE   KSHS cts 

 
1 Discrepancies clause 1.02 

 
2 Conditions of contract Agreement clause 1.03 

 
3 Payments clause1.04 

 
4 Site location clause 1.06 

 
5 Scope of Contract Works clause 1.08 

 
6 Extent of the Contractor’s Duties clause 1.09 

 
7 Firm price contract clause 1.12 

 
8 Variation clause 1.13 

 
9 Prime cost and provisional sum clause 1.14 

(insert profit and attendance which is a 
percentage of expended PC or provisional sum.) 

 
10 Bond clause 1.15 

 
11 Government Legislation and Regulations clause 

1.16 Import Duty and Value Added Tax clause 1.17 
 

12 (Note this clause applies for materials supplied 
only. VAT will also be paid by the sub-contractor 
as allowed in the summary page) 

 
13 Insurance company Fees clause 1.18 

 
14 Provision of services by the Main contractor 

clause 1.19 

 
15 Samples and Materials Generally clause 1.21 

 

 
SUB-TOTAL CARRIED TO PAGE H-6  
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ITEM 
 

DESCRIPTION 
 

QTY 
 

UNIT 
 

RATE 
 

KSHS 
 

cts 

 

16 
 

Supplies clause 1.20 

     

17 Bills of Quantities clause 1.23 

18 Contractor’s Office in Kenya clause 1.24 

19 Builder’s Work clause 1.25 

20 Setting to work and Regulating system clause 1.29 

21 Identification of plant components clause 1.30 

22 Working Drawings clause 1.32 

23 Record Drawings (As Installed) and Instructions 

 clause 1.33 

24 Maintenance Manual clause 1.34 

25 Hand over clause 1.35 

26 Painting clause 1.36 

27 Testing and Inspection – manufactured plant clause 

 1.38 

28 Testing and Inspection – Installation clause 1.39 

29 Storage of Materials clause 1.41 

30 Initial Maintenance clause 1.42 

  

SUB-TOTAL CARRIED TO PAGE H-6 
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ITEM DESCRIPTION QTY UNIT RATE KSHS cts 

31 Attendance Upon Tradesmen, etc. (Insert      

 percentage only) clause 1.58      

32 Local and other Authorities notices and fees clause      
 1.60      

33 Temporary Works clause 1.63      

34 Patent Rights clause 1.64      

35 Mobilization and Demobilization Clause 1.65      

36 Extended Preliminaries Clause 1.66(see appendix      
 on page C- 24)      

37 Supervision by Engineer and Site Meetings Clause   250,000.00 250,000 00 

 1.67      

38 Allow for profit and Attendance for the above      

39 Amendment to Scope of contract Works      
 Clause 1.68      

40 Contractor Obligation and Employers      
 Obligation clause 1.69(see appendix page C- 24)      

41 Any other preliminaries;      
       

 Subtotal above      

 Sub-total brought forward from page H-4      

 Sub-total brought forward from page H-5      

       

 TOTAL FOR BILL NO. 1- PRELIMINARIES      
 CARRIED FORWARD TO PRICE MAIN SUMMARY    



BILL NO.2:KITCHEN EQUIPMENT 
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ITEM DESCRIPTION  QTY UNIT RATE AMOUNT (Kshs) 
       

 KITCHEN EQUIPMENT      

 Cooking Island      

A 4 burner L. P. Gas cooking range with oven  1 No.   

B 
4 burner solid top electric cooking range with oven 

1 No.   
     

C Electric heated boiling pan (135 liters)  1 No.   

D Gas Heated Tilting Boiling Pan (135 liters)  2 No.   

E Deep Fat Fryer 21litres  1 No.   

 Vegetable Preparation      

F Potato peeler 23kg  1 No.   

G Potato chipper  1 No.   

H Knife Sharpener  1 No.   

I Universal Mixing Machine 40litres bowl capacity  1 No.   

J 
Vegetable   Processor/Preparation   Machine of 

1 No. 
  

capacity 150 kg/hr    
      

K 
Double bowl Double Drainer SS Sink on Stand  

1 No. 
  

(DBDD) 2000mm long    
      

L 
Single bowl single Drainer SS Sink on Stand  

1 No. 
  

(SBDD)1500mm long    
      

M Stainless steel worktop 2600mm long  2 Item   

N Ditto but 1400mm long  2 Item   

 Meat Preparation      

O Meat chopping block  1 No.   

P Meat slicing machine  1 No.   

Q Wooden Meat Chopping Block  1 No.   

R Bench Electronic weighing scale (0 - 25Kg.)  1 No.   

S 
Single bowl single Drainer SS Sink on Stand (SBDD)  

1 No. 
  

1500mm long 
   

     

      

       

 Total C/F to the next page      
       



 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
AMOUNT (Kshs) 

 
 
 

A 
 

B 

C 

D 

E 

F 

 
G 

H 

I 

 
J 

K 

 
L 

M 

 
N 

O 

P 

Total B/F from previous page     

Wash-up   

Double bowl Double Drainer SS Sink on Stand 

(DBDD) 2000mm long 
2 No. 

Stainless steel worktop 2600mm long 1 Item 

Ditto but 1800mm long 2 Item 

Plate stacking rack 1140x610x1670mm 1 Item 

Pot stacking rack 1350 x 600mm x 1800 1 No. 

Dish washing machine 705x800x1485mm 1 No. 

Servery 
  

Electric heated hospital food trolley 1 No. 

16 litres coffee/ Tea Urn 1 No. 

Microwave Oven 24 litres 1 No. 

Store 
  

200 kg Sliding weight scale 1 No. 

3-tier Vegetable rack 1300x430x1020mm high 2 No. 

Cold Area 
  

Upright refrigerator 1300 litres 1 No. 

Chest type freezer cabinet 600 litres 1 No. 

General Items 
  

Insectocutor 3 Item 

Mobile Refuse Bins 350x350x860mm 2 No. 

General purpose trolley 900x600x900 3 No. 

 Total for Bill No.2: Kitchen Equipment C/F to Main Summary Page H - 12  
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 BILL NO.3:LAUNDRY EQUIPMENT 

Item Description Qty Unit Rate (KShs) AMOUNT 

A 

B 

C 

 
D 

 
 
 

E 

 
F 

G 

H 

I 

J 

K 

L 

 
 
 
 
 
 
 

L 

M 

N 

 
O 

 
 
 
 

P 
 

 
Q 

40kg high spin washer extractor As Lavamac LH400 
2 

 
2 

 
1 

 

 
2 

 
 

 

1 

 
2 

1 

1 

2 

4 

1 

1 
 
 
 
 
 
 

 
10 

 
3 

 
2 

 

 
1 

 
 
 
 

1 
 

 
2 

No 

No 

No 

 
No. 

 
 

 

No 

 
No 

No 

No 

No 

No 

Item 

  

or approved equivalent 

35kg tumble drier As Lavamac LS680 or approved 

equivalent 

Ironing table-(board: 1300 mm long x 500mm wide) 

Portable electric hand ironer rated 1.8kW and weight 

2kg with stainless steel sole plate and power cord of 

length 2m. The ironer to be as RAMTONS model or 

approved equivalent. 

Industrial ironer of capacity 40kg/h Roller dia 250 

Roller length 1400mm As LR 2514 or approved 

equivalent 

Stainless steel mobile trolley 

Stainless steel folding table 2400x1100x850 

Stainless steel sorting table 1800x800x850 

Stainless steel Ironing table 1500x650x900 

Dhobi sinks 

Allow for all connections to services as may be 

needed. 

Allow for Testing and Commissioning Item 

PROJECT MANAGER STATIONERY  

The tenderer shall price for the following  

requirements. These shall then be delivered, upon  

their first demand to the office of the Chief  

Engineer Mechanical (BS) immediately after the  

award to the successful bidder  

Photocopy paper, size A4, 80g/cm3, White, 500 

sheets 
Ream 

Letter head quality paper, size A4, 80g/cm3, Green, 

500 sheets 

 

Ream 

External harddisk as "Transend 2TB Portable  

External Hard Drive USB 3.0" or equivalent No 

Allow a provisional sum of Kenya shillings Three  

hundred thousand as training for CPD points for  

Engineers to be paid to State Department of Public Item 

Works  

HP Envy x360 M6-AQ105DXConvertible PC; Intel®  

Corei7-6560U (2.2 GHz, up to 3.2 GHz, 4 MB cache,  

2 cores) , 8 GB DDR4-2133 SDRAM (1 x 8 GB) , 1TB No 

(7200PM) hard drive, Intel Iris Graphics 540, 15.6"  

APC 1.5KVA Smart UPS 1500VA LCD 230V No 

 Total for Bill No.3: Laundry Equipment c/f to Main Summary Page H - 12  
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 BILL NO.4: KITCHEN L.P.G. SUPPLY 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

A 

B 

 

C 
 
 

 
D 

 

 
E 

 
 

F 

G 

H 

I 
 
 

J 

K 

L 

M 

N 

O 
 

 
P 

Q 

L. P. Gas tank (1000 kg) 1 

 
1000 

 
 
 

3 
 
 

 
24 

 

 
24 

 
 

4 

 
1 

 
1 

 
 

1 
 
 

20 

 
2 

 
4 

 
3 

 
2 

 
 

15 
 

 
1 

 
 

1 

No. 

 
Kg. 

 
 
 

No. 
 
 

 
Lm. 

 

 
LM 

 
 

No. 

 
No. 

 
No. 

 

No. 
 
 

Lm. 

 
No. 

 
No. 

 
No. 

 
No. 

LM 

Sum 

Item 

  

L. P. Gas Supply 

50kg cylinder L.P gas cylinders complete with initia 

L.P gas,15mm isolating regurator and connecting 

hose with an automatic switch from Gas Tank to 

Cylinders 

15mm dia gms Class 'B' pipe in 50mm heavy Gauge 

P.V.C. Pipe 

32mm dia gms Class 'B' pipe in 50mm heavy Gauge 

P.V.C. Pipe 

15mm dia. bend 

First stage pressure regulator 

Second stage pressure regulator/Valve 

50mm Gms Class 'C' manifold with 8 /15mm dia. 

tapping & 3m long 

6/8mm copper gas pipe 

6mm dia gas cork 

15mm dia gas cork 

Brass adaptors 

25mm dia ball lever operated isolating gas valves 

Allow for excavation of black cotton soil from the gas 

tank to the kitchen for gas pipework. 

Allow for caging of stand-by cylinders to the 

specification of the Engineer 

Testing and commissioning 

 Total carried forward to next page  
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ITEM 
 

DESCRIPTION 
QTY UNIT RATE 

AMOUNT (KSH) 

 
 
 

A 
 
 

 
B 

 
 
 
 

C 

Total B/F from previous page 

BUILDER'S WORK 

Allow for construction of a concrete plinth to mount 

1 tonne gas tank to SE's details. 

 

 
Allow for construction of a chain link fence 1.2m 

high all round the gas tank. The shed should be 

complete with metal gate with a lockable padlock. 

 
Allow for construction of kitchen island plinth of size 

3900x2800x150 mm concrete plinth. The plinth 

should allow for conduit work for water, gas and 

electricity. 

 
 
 

1 
 
 

 
1 

 
 
 
 

1 

 
 
 

Item 
 
 

 
Item 

 
 
 
 

Item 

  

 Total for Bill No. 4: LPG installation C/F to Main Summary Page H-12  

  H-11  



 MAIN SUMMARY PAGE 

ITEM DESCRIPTION AMOUNT (KSHS) 

1 Bill No.1:Contract Preliminaries B/F  

2 Bill No.2:Total for Kitchen Equipment  

3 Bill No.3:Total for laundry Equipment  

4 Bill No.4:Total for LPG installation  

5 Contingency Sum 900,000.00 
 Total for Kitchen Equipment,Laundry Equipment,&LPG Installations Carried to  

 Form of Tender  
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SCHEDULE OF UNIT RATES 
 
 

ITEM DESCRIPTION UNIT 
RATE 
(KSh.) 

    

1.  No.  
 0.5 Tonne L.p gas tank   

2.  No.  
 50mm GMS pipe class C   

3.  LM  
 40mm pipe class C   

4.  LM  
 600 litres Single Door Refrigerator   

5.  No.  
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
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(i) 



TECHNICAL SCHEDULE 
 
1. General Notes to the Tenderer 
 

1.1The tenderer shall submit technical schedules for all materials and equipment upon which he has based 
his tender sum. 

 
1.2The tenderer shall also submit separate comprehensive descriptive and performance details for all plant 

apparatus and fittings described in the technical schedules. Manufacturer’s literature shall be 
accepted. Failure to comply with this may have his tender disqualified. 

 
1.3Completion of the technical schedule shall not relieve the Contractor from complying with the 

requirements of the specifications except as may be approved by the Engineer. 
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TECHNICAL SCHEDULE  
The tenderer must complete in full the technical schedule. Apart from the information required in the technical 

schedule, the tenderer MUST SUBMIT comprehensive manufacturer’s technical brochures and performance details 

for all items listed in this schedule (fill forms attached). 
 
 

ITEM   DESCRIPTION MANUFACTURERCOUNTRY REMARKS (Catalogue 

 OF ORIGIN No. etc.) 

 

1 Cooking Range (Gas 

& Electric) 

 
2 Deep fat fryer 

 
3 Refrigerator 

 

4 Freezer 

 

5 Refrigerant for freezer & Fridge 

 
6 Potato Peeler  

7 Potato Chipper 
 

8 Oven 

 
9 Washer Extractor 

 
10 Tumble dryer

 
 

11 Industrial Ironer
 

 

12 Universal Mixing Machine 
40litres 

 

13 Vegetable 
Processor/Preparation Machine 
of capacity 150 kg/h  

 
 
 
 
 
 
 
 
 
 
 

 
Catalogue must be attached for all the items in the technical schedule of material above 
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SECTION J: 
 
 

 

DRAWING SCHEDULE 



DRAWING SCHEDULE: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

As shall be provided during project implementation. 
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SECTION K: 
 
 

 

STANDARD FORMS 



STANDARD FORMS 
 

 
CONTENTS 

 
FORM PAGE 

 
1. PERFORMANCE BANK GUARANTEE…………………………..K-1 

 
2. TENDER QUESTIONNAIRE………………………………………   K-2 

 
3. CONFIDENTIAL BUSINESS QUESTIONNAIRE………………. K-3 

4. KEY PERSONNEL……………………………………………… K-5 

5. CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS…. K-6 

6 SCHEDULE OF ON-GOING PROJECTS……………………….. K-7 

7 FINANCIAL REPORTS FOR THE LAST FIVE YEARS …. K-8 

8 EVIDENCE OF FINANCIAL RESOURCES……………….. K-9 

9 NAME OF THE BANKERS………………………………….. K-10 

10 DETAILS OF LITIGATIONS OR ARBITRATION 
K-11  PROCEEDINGS ……………………………………………… 

 
11 SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED 

FOR CARRYING OUT THE WORKS……………………………………… K-12 
 
 

 

NOTE: ALL FORMS IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART OF THE 
EVALUATION CRITERIA 
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PERFORMANCE BANK GUARANTEE 
 

 

To: The Principal Secretary 
Ministry of Health 
P.O. Box 30016-00100 
NAIROBI 

 

 
Dear Sir, 

 
WHEREAS ……………………………………….(hereinafter called “the Contractor”) has undertaken, in pursuance 
of Contract No. ………………………… dated ……………… to execute 
………………………………………………… (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures) 
Kenya Shillings …………………………………………………………………………………… 
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the 

limits of Kenya Shillings …………………….. ………………………………………………………………..  
(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 
the demand. 

 
We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be 
performed there under or of any of the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, 
addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 

 
Name of Bank …………………………………………………………………. 

 
Address ……………………………………… 

 
Date …………………………………………………………………………… 
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 

 
1. Full names of Tenderer: 

 
……………………………………………………………………………………… 

 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below): 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of Tenderer: 

 
……………………………………………………………………………………… 

 
4. Telex/Fax Address of Tenderer:  

……………………………………………………………………………………… 

 
5. Name of Tenderer’s representative to be contacted on matters of the tender during the tender period: 

……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if the Tenderer does 

not have his registered address in Kenya (name, address, telephone, telex): 

 
……………………………………………………………………………………… 

 
………………………………………………………………………………………  

 
 

 
Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d) whichever 
applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name ……………………………………………………………………… 

 
Location of business premises: Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which you can handle at any time:  
Kenya Shillings……………………………………………………………………… 

 
Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership 
 
Give details of partners as follows: 
 

Name in full Nationality Citizenship Details Shares 

 
1. ………………… ………………. ……………………….. …….. 

 
2. ………………… ……………….   ………………………..    ……… 

 
3. ………………… ………………… ………………………… ……… 

 
4. ………………… ………………… …………………………  ……… 
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Part 2(c) – Registered Company 
 
Private or Public …………………………………………………………………………… 

 
State the nominal and issued capita of the company:   

Nominal KShs. …………………..   

Issued KShs. …………………..   

Give details of all directors as follows:   

 Name in full Nationality Citizenship Details* Shares 

1. ……………….. …………… ……………………….. ……….. 

2. ……………….. …………… ……………………….. ……….. 

3. ………………..  …………… ……………………….. ……….. 

4. ………………..  …………… ……………………….. ……….. 
 
 

 

Part 2(d) Interest in the Firm: 
 
Is there any person/persons in the employment of the Government of Kenya WHO has interest in this firm? Yes/No  
……. (Delete as necessary) 
 
I certify that the above information is correct. 
 

 
………………….. ……………………………. 
…………………. 

Title Signature Date 
 
 
 
 

 

* Attach proof of citizenship 
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KEY PERSONNEL 
 

Qualifications and experience of key personnel proposed for administration and execution of the Contract.  
 

  

YEARS OF 
YEARS OF 

  EXPERIENCE 
POSITION NAME EXPERIENCE IN PROPOSED 

  (GENERAL) POSITION 

 
1. 

 
2. 

 
3. 

 
4. 

 
5. 

 
6. 

 
7. 

 
8. 

 
9. 

 
10.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

I certify that the above information is correct. 

 
…………………….. ……... …………………. ……... …………… 

Title Signature Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) 

YEARS Work performed on works of a similar nature and volume over the last five years. 

PROJECT NAME   NAME OF CLIENT  TYPE OF WORK VALUE OF 

      AND YEAR OF CONTRACT 

      COMPLETION (Kshs.) 

        
 
 

 
I certify that the above works were successfully carried out and completed by ourselves. 

 

 
………………………. …………………………. …………………. 

Title Signature Date 
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SCHEDULE OF ON-GOING PROJECTS 

Details of on-going or committed projects, including expected completion date. 
 

PROJECT NAME OF CLIENT CONTRACT % COMPLETIO 

NAME  SUM COMPLETE N DATE 

     
 

I certify that the above works are currently being carried out by ourselves. 

 
…………………. …………….…………… …………………. 

Title Signature Date 
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FINANCIAL REPORTS FOR THE LAST FIVE YEARS (Balance 
sheets, Profits and Loss Statements, Auditor’s reports, etc. List 
below and attach copies) 
 
1. . .  

2. . . 

3. . . 

4. . . 

5. . . 

6. . . 

7. . . 

8. . . 

9. . . 

10 . .  
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 

(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive documents.) 
 
1. . .  

2. . . 

3. . . 

4. . . 

5. . . 

6. . .  

7. .  . 

8. . . 

9. . . 

10 . .  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
K-9 



NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF 
BANKS (This should be for banks that may provide reference if contacted by the employer) 

 

NAME ADDRESS TELEPHONE TELEX FACSIMILE 
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DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH THE 
TENDERER IS INVOLVED AS ONE OF THE PARTIES 

 
 
1. . . 

2. .    

3. . . 

4. . . 

5. . . 

6. . . 

7. . . 

8. . . 

9. . . 

10 . . 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 
CARRYING OUT THE WORKS 

 

ITEM OF EQUIPMENT DESCRIPTION, MAKE AND CONDITION OWNED, LEASED 

 AGE (Years) (New, good, (From whom?), or to be 

  poor) and purchased (From whom?) 
  number available  
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