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INVITATION FOR TENDER 

COUNTRY: KENYA 

PROJECT NAME: CONSTRUCTION AND EQUIPPING OF A NEW CANCER 

DIAGNOSTIC AND TREATMENT CENTRE AT KISII TEACHING 

AND REFERRAL HOSPITAL 

TENDER NO: MOH/NCCP/ICB/010/2023-2024

TENDER NAME: LIFT INSTALLATIONS 

CLOSING DATE: 5TH APRIL 2024 AT 10:00 A.M. KENYAN TIME 

1. The Government of the Republic of Kenya has obtained a loan from the Arab Bank for

Economic Development in Africa and the Saudi Fund for Development to finance the

Construction, Equipping and Commissioning of a new Cancer Diagnostic and Treatment Centre

at Kisii Teaching and Referral Hospital and it is intended that part of the proceeds of the said

loan will be applied towards the costs of the Works.

2. The Ministry of Health invites sealed Tenders from eligible Tenderers for the Construction,

Equipping and Commissioning of a new Cancer Diagnostic and Treatment Centre at Kisii

Teaching and Referral Hospital (hereinafter called the Works) and the remedying of any defects

therein.

3. Eligible interested Tenderers may obtain further information, addendums or clarifications in

respect to this Tender from the Ministry website www.health.go.ke.  All eligible Tenderers are

advised to regularly check the website during the bidding period.

4. A complete set of the Tender documents may be downloaded from the Ministry’s website

www.health.go.keor public procurement information portal: www.tenders.go.ke, free of charge.

Eligible Tenderers downloading the Tender document MUST forward their company’s details to

procurement@health.go.ke so that any addendum/ clarifications can be sent to their email

address. 

Requests for clarification to be sent either by mail to Principal Secretary, Ministry of Health P. O 

Box 30016 Nairobi, Kenya or through email address procurement@health.go.ke, at any time, but 

not later than 14 days before the closing date for submittal of bids. 

The Tender is comprised of the following: 

Tender Tender Number Name of Tender 

1. MOH/NCCP/ICB/010/2023-2024 LIFT INSTALLATIONS 

Interested bidders may participate on their own or as a joint venture. All partners of the joint 

venture shall be liable jointly and severally for the execution of the contract in accordance with 

the contract terms. A copy of the agreement entered into by the joint venture partners shall be 

submitted with the tender. 

5. A Pre-Tender site visit will be held at the site located opposite Kisii School along Kericho-Kisii

Highway on Monday, 11th March 2024 at 09:00 a.m. The site has a conspicuous signpost that

reads “Proposed Kisii Cancer Centre”.

http://www.health.go.ke/
http://www.health.go.ke/
http://www.tenders.go.ke/
mailto:%20procurement@health.go.ke
mailto:%20procurement@health.go.ke
mailto:procurement@health.go.ke


1-iii

6. The original and one copy of the Tender Document shall be placed inside of a sealed envelope,

clearly marked with, “[Name of the TENDER] “, reference number with a warning “Do Not

Open until [5th April 2024 at 10.00 a.m. (Kenyan Time)].

7. If the envelopes and packages with the tenders are not sealed and marked as required, the Client

will assume no responsibility for the misplacement, loss, or premature opening of the tender.

8. Every Tender must be accompanied by a Tender Security of 2% of the Total Tender Amount

or equivalent amount in the currency of the Tender.

9. Tenders must be delivered to the address below,

The Principal Secretary,  

Ministry of Health,  

Afya House Building, Cathedral Road, 

P.O. Box 30016-00100,  

NAIROBI. 

or be deposited in the Tender Box located on 1st Floor of Afya House, Ministry of Health, 

Cathedral Road, Nairobi, so as to be received on or before 10:00 a.m. on 5th April 2024.  

Electronic bidding will not be permitted. Late tenders will be rejected. 

10. Tenders will be opened immediately thereafter at the GTZ Boardroom located at Afya House

Ground Floor.

Head Supply Chain Management Services 

For: Principal Secretary 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 1 

 

 Evaluation Criteria 



 

SUB-CONTRACTOR QUALIFICATION INFORMATION 

BID ELIGIBILITY AND QUALIFICATION CRITERIA 

The following criteria will be used in the evaluation of all bids. The submission of the 

required documents will be used in the determination of the Completeness and Suitability 

of the Bid. Bids that do not contain all the information required will be declared non- 

responsive and shall not be evaluated further. 

MANDATORY EVALUATION 
 
 

ITEM MANDATORY REQUIREMENT YES NO 

1 Copy of Certificate of Registration/Incorporation   

2 Copy of Valid Tax Compliance Certificate from Country of Residence   

3 Manufacturer’s Original Brochure for specific items offered 
  

4 Copy of valid business permit or International equivalent   

 

5 
Copy of Valid Registration with National Construction Authority (NCA) for 

Electrical (Class 1) or equivalent International standard, include relevant licenses, 
registration, and certifications 

  

6 
Attach copies of Recommendation letters from three of your major 

clients having undertaken similar assignment 

  

7 
 

Show proof of Local/Regional presence 
  

8 
Certified copy of valid contractor’s annual NCA practicing license for Electrical 

works or equivalent International Standard 

  

9 Certified copy of Company Record showing shareholders (CR12 or Equivalent) 
  

10 Audited Accounts for the last three years 
  

 

11 
Prove of having completed at least one relevant project valued at Kshs 30 million 
and above for Lift Installation sub-contract, completed in the last 10 years. Attach 

award letter and completion certificate. 

  

12 
Technical specifications of all the equipment proposed as laid out in the 

Specifications and Drawings. Include Brochures and Catalogues. 

  

13 
The Bidder shall provide details of line(s) of credit available to the bidder, 

including amount(s) and name of bank(s) making available such line(s) of credit 

  

14 
The Bidder shall provide letter(s) authorizing the Employer to seek references 

from the bidder's bankers 

  

 PASSED (RESPONSIVE)   

 FAILED (NON-RESPONSIVE)   



 

NOTE: Failure to comply with Mandatory requirements will lead to automatic 

disqualification. 

Only bidders who are successful at this stage will proceed to the next stage of evaluation. 
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PROPOSED KISII CANCER CENTER – AT KISII COUNTY 

TECHNICAL SPECIFICATION AND BILLS OF QUANTITIES 

FOR 
 

LIFT INSTALLATIONS 
 
 

Preamble 
 

Supplied as part of the Main Tender for Lift Installations at PROPOSED KISII CANCER CENTER – AT 
KISII COUNTY 
. 

 
 

ISSUED BY: 
 

The Principle Secretary 
Ministry of Health 
P.O. Box 30016 - 00100, 
Nairobi, Kenya. 

 
 

PREPARED BY: 
 

Schon and Associates, 
P.O. BOX 38601-00100, 
Nairobi, Kenya. 

 
 

The Tender for the above-mentioned works dated this day of 2024 by the 
undersigned parties refers to the Bills of Quantities consisting of the pages numbered on contents page. 

 
 
 

................................... .................................... 
 

SUB-CONTRACTOR MAIN CONTRACTOR 

Date .................2024 Date ................... 2024 

 
 
 
 

SIGNATURE PAGE 
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PROPOSED KISII CANCER CENTER – AT KISII COUNTY 

 
TENDER FOR LIFT INSTALLATIONS 

SPECIAL NOTES 

1. The Tenderer shall tender for the above Works in accordance with the appended drawings, Technical 
Specification and Bills of Quantities. 

 
2. The Tenderer is required to check the numbers of the pages of these Bills of Quantities against the 

contents stated on Page 1-i and should he find any missing, in duplicate or illegible he must inform 
the Engineer at once and have the same rectified. 

 
3. Should the Tenderer be in doubt about the precise meaning of any item or figure, for any reason 

whatsoever, he must inform the Engineer in order that the correct meaning may be decided before 
the date for submission of the tenders. 

 

4. No liability will be admitted or claim allowed in respect of errors in the Tenderer's tender due to 
mistakes in the Bills of Quantities that should have been rectified in the manner described above. 

 
5. The annexed Bills of Quantities must be fully priced in ink. The Tenderer shall not alter or otherwise 

qualify the text of these Bills of Quantities. Any alteration or qualification made without authority will 
be ignored and the text of the Bills of Quantities as printed will be adhered to. 

 

6. Fully priced Bills of Quantities must be accompanied by brochures and technical literature for 
the major mechanical and electrical items. 

 

7. The Tenderer shall be deemed to have made allowance in his prices generally to cover items of 
Preliminaries or additions to Prime Cost Sums or other items, if the Tenderer has not priced these 
where appropriate. 

 
8. All items of measured work shall be priced in detail and tenders containing lump sums to cover trades 

or groups of work must be broken down to show prices of each item before they will be accepted. 
Lump sums to cover items of Preliminaries shall be likewise broken down if so required. 

 

9. This tender shall be exempted from all taxes and duties as imposed by Kenya Revenue Authority 

or any other Statutory Authority in Kenya having jurisdiction over the works. 
 

10. Under no circumstances will any expense incurred by Tenderers in preparation of this tender be 
allowed. 

 

11. The copyright of these Bills of Quantities is vested in the Engineer and no part thereof may be 
reproduced without express permission given in writing by the Engineer. 

 

12. The Tenderer is solely responsible for the accurate ordering of materials in accordance with the 
Drawings and Engineer's instructions and no claim for any loss or expense will be entertained for 
orders for materials based upon the Bills of Quantities. 

 

13. The successful tenderer shall be appointed as a NOMINATED SUB – CONTRACTOR under the 
FIDIC Conditions of sub-contract for construction for building and engineering works 
designed by the employer 
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PROPOSED KISII CANCER CENTER – AT KISII COUNTY 

 
TENDER FOR LIFT INSTALLATIONS 

CONDITIONS OF TENDERING 

 
 

1.01 Each Tenderer must submit, enclosed in a plain sealed envelope clearly marked, 
“TENDER FOR LIFT INSTALLATIONS FOR THE PROPOSED KISII CANCER CENTRE – 
KISII COUNTY”. The Tenderer shall enter his tender sum on the prescribed Tender Form. 

 

1.03 Each Tenderer must submit the name of a Surety who shall be an established Bank, willing 
to be bound to the Tenderer in the sum equal to ten per cent (10%) of the tender sum for due 
performance of the Contract and must submit together with his tender the form attached 
thereto duly filled in and signed by the proposed Surety agreeing to sign a Bond to that effect 
when and if called upon to do so. A Surety from an insurance company will not be 
accepted. 

 
1.04 Tenders and all the Documents in connection therewith as specified above must reach the 

Address as advised and on the date stated in the covering letter accompanying these 
documents. 

 
1.05 In the case of a tender not being delivered by hand, the Tenderer must arrange for his tender 

and other documents to be posted in time to reach the above office not later than the 
stipulated time. 

 

1.06 Any tender delivered after the stipulated time, from whatever cause arising, will be 
disqualified. 

 
1.07 In no case will any expense incurred by the Tenderer in the preparation of his tender be 

allowed. 
 

1.08 Tenders shall remain valid for One Hundred and Twenty (120) days from the final date of 
submission of tenders stipulated in Paragraph 2.01 above, and no Tenderer may withdraw 
his tender after that period. 

 

1.09 The Employer shall not be bound to accept the lowest or any tender and shall not be bound 
to give reasons for his decision. 

 
1.10  The Engineer shall notify the accepted approved Tenderer (if any) of such acceptance by 

letter within One Hundred and Twenty (120) days during which, by Paragraph 3.01 thereof, 
the tender is to remain valid and the said Tenderer shall then within the time stated in the 
Form of Tender first execute the formal Contract Agreement and then on the same day his 
approved Surety shall sign the Bond. The Engineer however, reserves the right to extend the 
period for executing the formal Contract Agreement if satisfied that adequate reasons exist 
for so doing. 

 
1.11 Every notice to be given to a Tenderer may be posted to the Tenderer's address as given in 

his tender and such posting shall be deemed to be good service of such notice. 
 

1.12 The term "Electrical and Mechanical Engineer" wherever used in these Conditions and in all 
Contract, Documents shall be such person or persons as may be duly authorized to represent 
M/s Schon Associates. 

 
1.12 The words "Approved Tenderer" in these Conditions shall mean that the Tenderer shall be 

approved by the Employer as having complied with these Conditions in every respect. 
 

1.13 The word “Tenderer" in these Conditions shall be deemed where applicable to include two or 
more persons. The word "his" may also mean "their" and the word "he" may also mean "they". 

1.14 If it is found on the examination of a tender that there is a discrepancy between the Total 
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Amount of the tender and the amount arrived at by valuing the quantities set out in the Bills 
of Quantities at the rates or prices set against them by the Tenderer, then the figures shall 
be corrected arithmetically and the differences between the tender and the corrected total 
shall be applied as a percentage adjustment or addition or omission on all the rates, so that 
the original tender amount remains unaltered. When calculating the percentage adjustment, 
the total cost of the Preliminaries, Provisional and P.C. Sums, Contingencies and any other 
items of a similar nature shall be excluded. 

 
1.15 If it is found on examination, that any rates for the work appear to be unreasonable then the 

attention of the Tenderer shall be drawn to any such items. If as a result of this, the Tenderer 
asks for any rates to be changed, then the arithmetical effect of any change will be adjusted 
in accordance with sub-paragraph 8.01 above. 

 
1.16 Non-compliance with the above Conditions in any respect shall render the tender liable to 

rejection. 
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FORM OF TENDER 
 

 
To:  

Principle Secretary 
Ministry of Health, 
P.O. Box 30016- 00100 
Nairobi, Kenya. 

 
 

Sirs, 
 

 
PROPOSED KISII CANCER CENTER – AT KISII COUNTY 

 
TENDER FOR LIFT INSTALLATIONS 

 
1.01 Having visited the site and examined the tender documents for the execution for the above works 

I/We 
…………………………………………………………………………………………………. 

 

(Names) under and subject to the Conditions of Tendering annexed hereto, hereby tender and 
offer to execute and perform the works and provisions and supply all labour and materials and 
everything of every kind respectively named, shown, described and alluded to in, or to be inferred 
from the FIDIC Conditions of sub-contract for construction for building and engineering 
works designed by the employer, the General Conditions of Sub-Contract, Specification and 
Bills of Quantities, Drawings and conditions of contract to be executed and supplied on the part 
of the Sub-Contractor, for the Works above described for the Sum of:- 

 
 
 
 
 
 
 
 
 
 

 
1.02 

 
Fixed /Non Fluctuating Price Tender (Adjusted fluctuating price to allow for future price changes). 
Tender figure, Prime Cost & Provisional sums and Contingencies. 

 

Amount in figures (USD): . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

 
 

Amount in words (USD): . ……………………………………………………………… . . . . . . . . . . . . 
 

. . . . . . . . . . . . .. …………………………………………………………………………………………… 

 
 

I/We agree to phase the sub-contract work in accordance with the building programme to be 
agreed with the main Contractor at the time of letting the Main and Sub-Contracts. 

1.03 

 
 

1.04 

I/We further agree to be bound by and submit to the said General Conditions of Sub-Contract and 
priced Specification and Bills of Quantities which shall form a basis for valuation of interim 
Certificates and any extra or omitted work which may from time to time be ordered by the Architect. 

 

We have examined all the documents, which will form part of this contract and have no further 
questions relating to them. 

2.01 I /We submit the name of ………………………………………………………………… 

 
Address …………………………………………………………………………………… 
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as a Surety who is willing to be bound to the Main Contractor in an amount equal to 10% of the Sub- 
Contract amount for the due performance for the Sub-Contract up to the date of completion of the 
Works as certified by you, and who will, when and if called upon, sign a Bond to that effect without 
limitations on the same day as the Sub-Contract Agreement is signed, but thereafter, and in the 
event of the Surety named herein not being approved by you, the undersigned agree(s) to furnish 
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within seven (7) days another Surety to your approval. 

3.01 Whereas it is understood that you reserve to yourself the right to accept or to refuse this tender 
whether it be lower or higher than any other tender, or of the same amount, the undersigned 
agree(s) that this tender shall remain valid and shall not be withdrawn within One Hundred and 
Twenty (120) days from the final date for the submission of Tenders stipulated in the Conditions 
of Tendering. 

4.01 And further, the undersigned agree(s), in the event of your acceptance of this tender, to execute 
the formal Sub-Contract Agreement within seven (7) days from posting, or delivery if by hand, of 
notification of acceptance. 

 
Signature of Tenderers: …………………………………………………………… 

 
Name of Tenderer: ……………………………………………………………. 

 
Address: ……………………………………………………………. 

 
Date: …………………………………………………………… 

 
Signature of Witness: …………………………………………………………... 

 
Name of Witness: …………………………………………………………… 

 
Address: ……………………………………………………………. 

 
Date: ……………………………………………………………. 

 

NOTE: 

 

Tenderers are not required to attach the Surety Undertaking, duly signed by the Surety, to this 
Form of Tender. However, a performance bond will be executed on being successful before 
contract signature. 
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DECLARATION ON AVAILABILITY OF MATERIALS, PLANT, SUPERVISION AND 
SKILLED LABOUR 

To: The Principle Secretary 
Ministry of Works 
P. O. Box 30016 – 00100 
Nairobi, Kenya 

 
 
 

Sirs, 
 

PROPOSED KISII CANCER CENTER – AT KISII COUNTY 
 

TENDER FOR LIFT INSTALLATIONS 

In connection with the attached tender for the above Sub-Contract, I/We have made full enquiries 
with manufacturers and/or distributors of the relevant materials and plant required to be 
incorporated or used in the Works and I/We hereby declare that I/We will have available: - 

 

*(a) all the necessary 
or       *(b)     a proportion of the necessary 

 

Materials, plant, tools and equipment, supervision and skilled labour 
 

*(a) from stocks in hand 
or *(b) from sources of supply available to me/us 
for use as and when they are required for the Works. 

 
Signature of Tenderer ……………………………………………………………………………. 

 

Name of Tenderer …………………...………………………………………………………. 
 

Address …………………………...………………………………………………………………... 
 

Date………………………………………………………………………. 
 

NOTES: - 
 

1. *Delete whichever is not applicable. 
2. *The Tenderer may be required before approval 

 
(a) To disclose the (i) actual quantities of the various materials and (ii) plant available for 

immediate use and, (iii) To submit names and CV’s and academic certificates of available 
supervision personnel and team leader being a mechanical engineer with over 10 years’ 
experience, (iv) Skilled labour. 

 
b) To give details of the arrangements which have been made by the Tenderer for the obtaining 

and delivery to the site of the further materials and plant and employment of supervision and 
skilled labour required to complete the works. 

 
3. Failure to satisfy the Engineer that adequate arrangements have been made to provide or 

obtain the whole of the materials, plant, tools and equipment necessary to complete the 
Works within the contract period or such extended period as may be authorized, may render 
the Tenderer liable to be considered in default. 
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SURETY UNDERTAKING 
 

PROPOSED KISII CANCER CENTER – AT KISII COUNTY 
TENDER FOR LIFT INSTALLATIONS 

 
We ................................................................................................................................ (Surety) 

 
 

of P.O. Box …………………………………………….……………………………… 

 
hereby undertake to provide a guarantee in the form of Performance Bond supplied with these 

tender documents, under seal if so required, for the due performance of the contract to the 

extent to ten percent (10%) of the awarded contract sum in the event of 

 
………………………………………………………………………………(tenderer) 

 
 

of (address) ………………………………………………………………………. 

 
 

being awarded the tender for construction and completion of the project including twelve (12) 

months maintenance. 

 
 

 
We further agree to execute a Performance Bond under the forgoing terms within FOURTEEN 
(14) DAYS of being called upon to do so. 

 
 

Should the said tenderer not be awarded the contract, it is understood that this offer shall become 
null and void. 

 
 

Signed for and on behalf of surety ...................................................................................... (Authorised 
signatory) 

 
 

Name & address of surety (official rubber stamp) 
 

…………………………………………………………………………………… 

Date signed ……….…………………………………. 
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CONFIRMATION OF SUFFICIENCY OF INFORMATION PROVIDED / SITE VISIT 

 
 
 
 

This is to certify that we    

(Name of Tenderer) 

 
 

of the firm of    
 

(Name of firm tendering) 

 

 
Having studied the contract documents, have made our selves familiar with all local 

conditions likely to influence the works and cost thereof. 

 
We undertake to treat all provided information with strict confidentiality. 

 
 

We further certify that we are satisfied with the description of the works and explanations 

given and confirm as follows: 

 

 
We visited the site on and confirmed all necessary information. 

 

 
We did not visit the site but confirm sufficiency of provided information: 

 
 
 
 
 
 
 

 

Signed (Name & Signature of Tenderer) 
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PERFORMANCE BANK GUARANTEE 

 

PROPOSED KISII CANCER CENTER – AT KISII COUNTY 

TENDER FOR LIFT INSTALLATIONS 

To: 
 
Principle Secretary 
Ministry of Health, 
P.O. Box 30016- 00100 
Nairobi, Kenya. 

 
 
(Date) 

Dear Sir, 

WHEREAS………………………………… (Hereinafter called "the Contractor") has undertaken, in 
pursuance of Contract for …………………………………………………………………… to execute 
(herein after called the “works”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for a sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of USD…………………………………………………………. 

 
(Amount of Guarantee in figures) USD……………………………… ………………………… 

 
(amount of Guarantee in words), and we undertake to pay you, up to your first written demand and 

without cavil or argument, any sum or sums within the limits of USD …………………………… 

…………………………………………….. (Amount of Guarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this Guarantee, 

and we hereby waive notice of any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 
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PRELIMINARIES 

 
 

A  ABBREVIATIONS   
 

Throughout these Bills, units of measurements and terms are 
abbreviated and shall be interpreted as follows: -  
 
"m3"    Shall mean Cubic Metre  
"m2"    Shall mean Square Metre  
"Lm or m"   Shall mean Linear Metre  
"Lbs."    Shall mean Pounds Weight Avoirdupois.  
"kg"   Shall mean Kilogram.  
"No."     Shall mean Number.  
“P.Sum”  Shall mean Provisional Sum 
“Sum”   Shall mean Lump Sum 
"Prs."     Shall mean Pairs. 
“LV”  Shall mean Low Voltage 
"Do." or “ Ditto” Shall mean the whole of the preceding description except as qualified 
in the description in which it occurs.  Where it occurs in descriptions of succeeding 
items it shall mean the same as in the first description concerned.  Where it occurs in 
brackets it shall mean the whole of the preceding description which is contained within 
the appropriate brackets. Where it is underlined it shall mean the whole of that part of 
the preceding description which is underlined.  
 
The full titles of the Standards referred to in this document are as follows: 
 
BS  - British Standards 
IEC  - International Electrotechnical Commission 
IEE  - Institution of Electrical Engineers 
ISO  - International for Standardization Organization 
CIE  - International Standard on Illumination 
EN  - European Committees for Standardization 
CECC    - European Committee for Electrotechnical Standardization 
DIN  - Deutsches Instut fur Norming 
KEBS  - Kenya Bureau of Standards 
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A  ALTERATIONS TO TEXT ETC.  
 

Any unauthorised alteration or qualification made to the text of this 
document may cause the tender to be disqualified and will, in any case, be 
ignored. 
 
Each item in the Bills of Quantities must be priced and tenders containing 
Lump Sums to cover groups of work must be broken down to show the 
price of each item before they are accepted. Lump Sums to cover any items 
of Preliminaries shall be broken down if so required by the Engineer. 

 
B  DEFINITION OF TERMS   

 
(i) “SELECTED, DIRECTED, APPROVED”, ETC 
 

Wherever the words "Selected", "as directed", "as required" or 
words of similar meanings are used in the Bills of Quantities, it is to 
be understood that the selections, direction or requirements of the 
Engineer are intended. Similarly, the words "approved" 
"satisfactory" or other synonymous words shall mean "approved by" 
or "satisfactory to" the Architect and the Engineer's approval must 
first be obtained before the materials are ordered or the works to 
which the words refer are put in hand.  

 
(ii) "NECESSARY, PROPER" ETC.  
 

Wherever the words "necessary", "proper" or words of similar 
meaning are used in these Bills of Quantities with respect to the 
extent, conduct, character or works described, it is to be understood 
that they shall mean that the said works shall be executed to the 
extent, must be conducted in a manner or be of a character which is 
"necessary" or "proper" in the opinion of the Engineer. 

 
(iii) SINGULAR AND PLURAL   
 

Words importing the singular only wherever used hereinafter and in 
all contract Documents shall also include the plural and vice versa 
where the context requires. 

  
(iv) EMPLOYER  
 

The Employer is Ministry of Health P.O. Box P.O Box 30016-00100, Nairobi, 

Kenya. The terms "Employer" and "Client" wherever used in these Contract 

document shall be synonymous.  
 

(v) ARCHITECT 
 

The term “Architect” shall be deemed to mean the firm of Messrs Schon and 

Associates P.O Box 38601 - 00100 Nairobi, Kenya 

 
(vi) CIVIL / STRUCTRUAL ENGINEER  

 
The term "The Engineer" shall be deemed to mean the firm of Messrs. Schon 

and Associates P.O.Box 38601 - 00100, Nairobi, Kenya. 

.  
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(vii) ELECTRICAL & MECHANICAL ENGINEER  
 

The term "The Engineer" shall be deemed to mean the firm of Messrs. Schon 

and Associates P. O. Box 38601 -00100,Nairobi, Kenya.  

      
 

(viii) QUANTITY SURVEYOR 
 

The term "The Quantity Surveyor" shall be deemed to mean the firm of Messrs 

Schon and Associates, P.O. Box 38601 - 00100, Nairobi, Kenya. 

 
(ix) MAIN CONTRACTOR 
 

The term "Main Contractor" shall be deemed to mean the person or 
persons, partnership, firm or company whose tender for the Main 
Contract works has been accepted, and who has or have signed 
the Main Contract and shall include his or their heirs, executors, 
administrator, assignees, successors and duly appointed 
representatives. 
 

(x) SUB-CONTRACTOR 
 

The term “Subcontractor” shall be deemed to mean the person or 
persons, partnership firm or company who’s tender for this work has 
been accepted and who has or have signed this Sub-Contract and 
shall include his or their heirs, executors, administrator, assignees, 
successors and duly appointed representatives. 
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A  SITE   

The site of the Proposed Kisii cancer centre is in Kisii County, Kenya On 
plot LR No. ……………….. 
 
The Tenderer is recommended to visit the site and if unable to locate he 
shall apply to the Engineer for directions. The Tenderer shall be deemed to 
have examined and fully acquainted himself with the site and its nature and 
position, means of access, existing water and electricity supplies, etc. and 
make all necessary allowances and provisions for overcoming any 
difficulties which may arise therefrom as no claim for lack of knowledge in 
this or any other respect will be allowed. 

 
No claims will be allowed for travelling or any other expenses which may 
have been incurred by the Sub-Contractor in visiting the site or preparing 
the tender for the Works. 
 

B  PRICING OF PRELIMINARIES AND BILLS OF QUANTITIES  
 
Wherever in the Tenderer's priced Preliminaries and Bills of Quantities no 
price appears against an item, the value of such item shall be deemed to be 
included in his rates for the other items which have been priced by him.  

 
C  FORM OF SUB-CONTRACT  

 
(i) The successful Tenderer will be appointed as nominated Sub-

Contractor to the Main Contract under Clause No. 5.2 of the 
conditions of Contract for Building and Engineering Works 
Designed by the Employer (Second Edition (2017) published 
by International Federation of Consulting Engineers (FIDIC). 
   

 
(ii) He will be required to enter into a Sub-Contract with the Contractor 

indemnifying him against the same liabilities in respect of the Sub-
Contract as those for which the Contractor is liable to indemnify the 
Employer under this contract. 

 
(iii) The Nominated Sub-Contractor will be required to enter into a 

written Sub-Contract Agreement with the Main Contractor on the 
latest edition of the FIDIC Conditions of sub-contract for 
construction for building and engineering works designed by 
the employer, a signed copy of which must be deposited with the 
Engineer. 

 
(iv) Copies of the Main Contract Agreement, Conditions of Contract, 

Bills of Quantities for the Main Contract, Form of Bond, Drawings 
and the General Specification are available for inspection at the 
offices of the Engineer on any working day until the time appointed 
for the submission of the tenders. 

 
(v)  If the Tenderer considers that compliance with any of the Condition 

of Sub-Contract of which the headings are set out hereunder 
involves him in expense which is not included elsewhere in his 
prices he shall set down opposite any such condition the value he 
attaches thereto. The Clause headings of the Schedule of 
Conditions are set out hereunder but do not in any way affect or 
restrict the full meaning of the Conditions as printed. 
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Clauses 
 
1. Sub-Contract Sum 
2. Notice of the Main Contract to the Sub-Contractor 
3. Execution of the Sub-Contract Works 
4. Sub-Contractor's liability under incorporated provisions of the 

Main Contract 
5. Insurance against injury to persons and property  
6. Damage by Fire 
7. Policies of Insurance 
8. Variations, etc  
9. Completion 
10. Defects, shrinkages, etc   
11. Sub-Contract Sum - Valuation of Variations 
12. Certificate and Payments   
13. Interim Payments to the Sub-Contractor  
14. Retention Money  
15. Dispute as to Certificate 
16. Right of Sub-Contractor to suspend execution of Sub-Contract Works 
17. Special Interim Payment 
18. Final Payment to the Sub-Contractor 
19. Sub-Contractor's claim to Rights and Benefits under the Main Contract 
20. Contractor's right to deduction or set off 
21. Right of Access of Contractor and Architect 
22. Subletting of Sub-Contract Works 
23. Provisions of Water etc for Sub-Contract Works  
24. Temporary workshops etc 
25. Sub-Contractor's use of scaffolding 
26. Contractor and Sub-Contractor not to make wrongful use of or 

interference with the property of the other 
27. Plant, tools etc of Sub-Contractor 
28. Determination of this Sub-Contract by the Contractor 
29. Determination of this Main Contract 
30. Wages and Conditions  
31. Bond   
32. Fluctuations in Duties and Exchange Rates   
33. Arbitration 
  

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried to Collection USD. 
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A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO THE SUB – CONTRACT  
AGREEMENT.  
 

The following are the insertions to be made in the Appendix to the Sub- 
Contract Agreement:-  
 
Clause 4.2  Sub contract 

performance security  
10% of Contract Sum 

   
Clause 8.1  Commencement of 

sub-contract works  
To be advised  

   
Clause 8.2  Sub – contract time for 

completion  
To be advised  

   
Clause 11.2  Sub contract defects 

notification period  
Twelve (12) months 

   
Clause 14.2  Sub – contract 

advance payment  
To be advised  

   
Clause 14.6  Sub – contract 

payments 
To be advised  

   
   
   
   
   

 
          
B   COMPLETION PERIOD 

The Date of Completion for the Sub-Contract will be the same as the Date of 
Completion for the Main Contract. 
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A  BOND & STAMP CHARGES 

  
All tenderers will submit the name of an approved Surety who will be willing 
to be bound to the Main Contractor in an amount as required in the Main 
Contract Conditions.  The Sub-Contractor shall allow for payment of all 
stamp charges in connection with Surety Bond and Sub-Contract 
Agreement.  

 
B  LICENSING & SUBLETTING 

 
The tenderers for this Sub-Contract must be fully licensed Contractors 
under the Ministry of Public Works Regulations and must be currently 
registered as approved Mechanical Contractors Category A with the 
Contract and Quantities Branch of the Ministry. They must also be 
registered under the Ministry of Energy as Electrical Contractors as Class A 
licence. No sub-letting or assignment by non-registered firms will be 
authorised by the Architect.  

 
C  PROGRAMME 

 
All Sub-Contract Works must be programmed and co-ordinated with the 
approval of the Main Contractor and the Architect. The successful tenderer 
will be required to submit a programme within two (2) weeks of the 
acceptance of his tender to Main Contract and to the Architect for approval. 
 
The works are associated with supply and installation of electrical systems, 
transport to site, offloading, labour installation, fixing, connecting, 
commissioning and delivering up clean and in working order in every detail. 
 
  

D  SANITATION OF THE WORKS 
 

The sanitation of the Sub-Contract Works shall be maintained by the Sub-
Contractor to the satisfaction of the Government and/or Local Authorities, 
Labour Department and the Architect. 

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried to Collection USD. 
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A  ATTENDANCE BY MAIN CONTRACTOR  
 

The Main Contractor shall be responsible for Nominated Subcontractors in 
every respect and in particular it shall be the Main Contractor’s 
responsibility to ensure that each Sub-Contractor commences and 
completes the work in such a manner and is ready on the site with his 
materials, labour and special plant at such time so as to conform with the 
completion programme, as previously specified, and to ensure satisfactory 
progress.  
 
The Main Contractor shall accept liability for and bear the cost of General 
and Specific Attendance on Nominated Sub-Contractors which shall be 
deemed to include for:  
 

 Allowing the use of standing scaffolding, retention of all scaffolding until 
such time as all relevant Sub-Contract works are complete and removal 
of all scaffolding on completion.  
 

 Providing of space for office accommodation, and for storage of plant 
and materials; use of sanitary accommodation; the supply of all 
necessary water, and lighting; and clearing away all rubbish with 
reasonable assistance from the Nominated Sub-Contractor.  

  
The Main Contractor shall also accept liability for and bear the cost of 
Special Attendance of Nominated Sub-Contractors which shall include for 
one or more of the following: 

  

 Unloading, storing, hoisting, and placing in position, providing power, 
provision of special scaffolding.  
 

 Cutting away for and making good after the work as may be required 
will be measured and valued separately by the Quantity Surveyor. 

 
 

 
 
 
 
 
 
 
 
Carried to Collection USD. 
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B  PAYMENTS 

 
The Nominated Sub-Contractor will be entitled to payment from time to time 
for materials and/or any work carried out under this Sub-Contract, the value 
of which shall be determined by the Consultant Engineer and included in 
Payment Certificate to the Main Contractor under the Main Contract. The 
Nominated Sub-Contractor will be informed by the Quantity Surveyor when 
such payments are certified and should he not receive from the Main 
Contractor the payment due within the period stipulated in the Conditions of 
Sub-Contract he should immediately report to the Architect and the 
Engineer.  

 
 

C  MATERIALS ON SITE 
 

Unless otherwise agreed by the Architect all materials relating to this Sub-
Contract must be delivered to the site before payment for such items may 
be certified. 
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A  RETENTION  

 
Ten Percent (10%) of the value of work done will be held as retention in the 
valuation for each Interim Payment for this Sub-Contract.  The first moiety 
of five percent (5%) retention money will be released on practical 
completion of the Sub-Contract works and the second moiety will be 
released on satisfactory completion of the maintenance works at the end of 
the six months Defects Liability Period. 

 
B  LIQUIDATED & ASCERTAINED DAMAGES 

 
If the Nominated Sub-Contractor fails to complete the works tendered for or 
any section of it within the agreed period of completion or within any 
extension period granted by the Architect, he will be required to allow or pay 
to the Main Contractor a sum equivalent to any loss or damages suffered or 
incurred to the Main Contractor caused by or resulting from such failure. 
 

C  DEFECTS 
 

The Nominated Sub-Contractor shall be liable to make good at his own cost 
all defects or other faults occurring in the Sub-Contract works within a 
period of six months from date completion as defined herein and shall bear 
any expenses reasonably incurred by the Main Contractor as a direct 
consequence of such defects. Provided that such defects have not been 
caused as a result of defective workmanship or material for which the Main 
Contractor is responsible. Any work or section of the Sub-Contract works 
which are badly affected by such defects, etc and in the opinion of the 
Architect cannot be satisfactorily made good by repairs, etc shall be carried 
out again by the Nominated Sub-Contractor at his own cost within a 
reasonable time of being required to do so in writing by the Architect or the 
Main Contractor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Carried to Collection USD.  
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A  UNAVOIDABLE DELAYS IN IMPORTED MATERIALS 

 
During the progress of the works where delays are anticipated in obtaining 
imported materials or locally manufactured materials requiring imported 
components, the Architect should be informed in writing as early as 
possible. An application for extension(s) of time must also be made in 
writing at the same time.  Where the accepted Sub-Contractor can fully 
substantiate with documentary evidence that every effort has been made 
and the correct procedures followed for obtaining the materials or where 
applicable the import licences and the delays are unavoidable, the Architect 
will, if satisfied, grant such extension(s) of time. Liquidated and ascertained 
Damages shall then not be imposed for such delays. The successful Sub-
Contractor shall, however be expected to place appropriate orders for all 
imported and locally manufactured materials immediately after the signing of 
the Sub-Contract Agreement in order to minimise the risk of delays caused 
through shortages of materials. The Tenderer should state below in the 
space provided any materials which in his opinion it is anticipated may be in 
short supply and likely to cause such delays.  

 
     __________________________________________________________ 
 
         
__________________________________________________________ 
                                     
     __________________________________________________________ 
 
     __________________________________________________________ 
 
     __________________________________________________________ 
 
         
__________________________________________________________ 
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A  PURCHASE OF BUILDING MATERIALS IN ADVANCE 

 
The Sub-Contractor will be required, immediately after the signing of the 
Sub-Contract to purchase in advance as much as possible of the building 
material requirements of the Sub-Contract in order to avoid possible future 
price increase and shortages. To qualify for inclusion in interim payment 
certificates all such materials shall be suitably stored on site or in an 
approved bonded warehouse adequately insured against theft and damage 
for the period of the storage, all to the approval of the Architect. Where any 
material is not immediately available the appropriate orders must be placed 
as soon as possible after the signing of the Sub-Contract and all 
appropriate measures must be taken to secure early delivery of such 
materials. 

 
B  SITE MEETINGS 

 
The Nominated Sub-Contractor or his authorised representative shall attend 
site meetings whenever the Architect requires and the Tender Price will be 
deemed to include for all expenses in connection with such visits. 

 
C  DAMAGE TO SUB-CONTRACT WORKS, ETC. 

 
The Nominated Sub-Contractor shall take every precaution to prevent 
damage to all existing property on site including the Main Contract Works 
and will be responsible for and shall pay for the making good of any such 
damage to the satisfaction of the Architect. 

 
D  SECURITY 

 
Maximum precautions must be exercised to uphold existing security in the 
vicinity of the Works. The Sub-Contractor shall comply with all instructions 
issued by the Employer, Architect or the Main Contractor with regard to the 
upholding of security arrangements and will be held responsible for any 
breach of security by his own, his suppliers' or others' employees engaged 
directly or indirectly on the Sub-Contract Works. 

 
     

 
 
 
 
 
 
 
 
 
 
 
Carried to Collection USD.  
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A  "OUT OF BOUNDS" AREAS 

 
The movement of the Sub-Contractor's men must be confined strictly to the 
works and the Sub-Contractor's working and Storage Areas. Certain areas 
within and adjacent to the site and to be identified later, will be designated 
"Out of Bounds" areas for the Sub-Contractor's employees and the Sub-
Contractor will be required to comply strictly with this rule. 

 
B  WORKING AND STORAGE SPACE 

 
The Sub-Contractor shall provide at his own risk and cost safe storage and 
custody of materials for the Works. Working and storage space for the Sub-
Contractor's materials plant and workmen will be allotted by the Main 
Contractor within the limits of the area made available to him for this 
purpose.  All activities pertaining to the works will be confined as far as is 
possible to the specified area or areas. No such activities will be carried out 
outside the area(s) without the specific authority of the Architect. The 
allotted area is located within an existing building and the Sub-Contractor 
will be required to erect temporary barricades to the approval of the 
Architect and clear them away when no longer required. No materials shall 
be stored or stacked on suspended slabs without prior approval of the 
Architect. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried to Collection USD. 
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A  GOVERNMENT ACTS REGARDING WORK PEOPLE, ETC. 

 
Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of labour and other matters related to the 
execution of the works. In particular, the Sub-Contractor's attention is drawn 
to the provisions of the Factories Act Revised Edition 1972, and his tender 
must include for all costs arising or resulting from compliance with any Act, 
Order or Regulation relating to Insurance's, Pensions and Holidays for work 
people or to the safety, health or welfare of work people. The Sub-
Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police Regulations regarding the movement, 
housing, security and control of labour camps, passes for transport, etc.  It 
is most essential that the Sub-Contractor, before tendering, shall obtain 
from the relevant Authority the fullest information regarding all such 
regulations and/or restrictions which may affect the organisation of the 
works, supply and control of labour, etc. and allow accordingly in his tender.  
No claim in respect of want of knowledge in this connection will be 
entertained.  

 
Particular attention is drawn to the Rules published in Legal Notice 179, 
dated 2nd June 1979.  (Building Operations and Works of Architecting 
Construction). 

 
B  SAMPLES 

 
The Sub-Contractor shall furnish at his own cost any sample of materials or 
workmanship required by the Architect / the Engineer for his approval or 
rejection and any further samples in the case of rejection until such samples 
are approved by the Architect / Engineer. The Architect / Engineer may 
reject any materials or workmanship not in his opinion up to approved 
samples. The Architect / Engineer shall arrange for the testing of such 
materials as he may at his discretion deem desirable. The testing shall be 
made at the expense of the Sub-Contractor. The procedure for submitting 
samples of materials for testing and the method of marking for identification 
shall be as laid down by the Architect. The Sub-Contractor shall allow in his 
tender for all such samples and tests. 
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A  INSURANCE 
 

The Sub-Contractor shall during the execution of the works insure himself 
and keep himself insured against all liability arising under the Workmen's 
Compensation Act or any amendment thereto for accidents to workmen 
employed by him on the said Works and shall indemnify the Employer in 
respect of any such accident to any such workmen. The Sub-Contractor 
shall further insure himself and keep himself insured against all liability 
arising from all Third Party Claims arising from accidents and he shall 
indemnify the Employer in respect of all claims, which may be made against 
him in respect of any such accidents.  No payment on account of the work 
executed will be made to the Sub-Contractor until he has satisfied the 
Architect either by the production of an Insurance Policy or an Insurance 
Certificate that the foregoing provisions have been complied with in all 
respects. Thereafter the Architect shall from time to time ascertain that 
premiums are duly paid up by the Sub-Contractor who shall if called upon to 
do so, produce receipted premium renewals for the Architect's inspection. 

 
B  METHOD OF MEASUREMENT 

 
These Bills of Quantities have been prepared in accordance with the 
principles of the "Standard Method of Measurement of Building Works for 
East Africa", unless otherwise expressly stated. 

 
A  MANUFACTURERS' OR PROPRIETARY NAMES 

 
Where Manufacturer's or Proprietary names or catalogues number are 
mentioned in these Bills of Quantities the reference is intended as a guide 
to the type of article or quality of material required. The Sub-Contractor may 
use any article or material equal in type or quality to those herein described 
subject to the prior approval of the Engineer and at his absolute discretion. 
The onus of proof as to equivalent quality will rest with the Sub-Contractor, 
whose tender will be deemed to include for the makes described in the Bills 
of Quantities. 
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  2-16  

 
 

A  CLAIMS FOR EXTRAS 
 

The Sub-Contractor shall submit to the Architect and Contractor claims for 
any work or circumstances on account of which he may consider that he is 
entitled to extra payment within seven days from the time of the 
commencement of such work or occurrence of such circumstances. Any 
such claim must be in writing and accompanied by full particulars and must 
state under which provision of the Sub-Contract it is claimed so that 
payment shall be made. 

 
B  PRIME COST AND PROVISIONAL SUMS 

 
The terms "Provisional Sum" and "Prime Cost Sum" or "P.C. Sum" 
wherever used in these Bills of Quantities shall be deemed to have the 
same meaning as defined in the General Preliminaries to the Main Contract 
Bills. The adjustment of these Sums shall similarly be dealt as described in 
the above General Preliminaries. 

 
C  LABOUR CAMPS 

 
The Sub-Contractor will be permitted to house labour on the site and must 
make his own arrangements to construct the houses. Cooking and eating 
facilities for workers will be permitted on the site. 

 
D  WORKING AND RECORD DRAWINGS 

 
The Sub-Contractor shall prepare all necessary sets of schematic diagrams, 
working drawings, etc required by the Engineer and shall also prepare and 
provide sets of Records Drawings together with instruction charts, 
maintenance manuals, etc all as specified in the attached General 
Specification. 
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A  FIRM PRICE SUB-CONTRACT 
 

Unless otherwise specifically stated in the Preliminaries, this is a Firm Price 
Sub-Contract and the Sub-Contractor must allow in his tender for any 
increase in cost of labour and/or materials during the currency of the Sub-
Contract.  No claim for increased costs will be entertained except for 
increased costs, which may arise from fluctuations in Duties, and Exchange 
Rates defined in Clause 32 of the Sub-Contract Agreement. 

 
B  WATER AND ELECTRICITY FOR THE WORKS 

 
These will be made available by the Main Contractor but the Sub-Contractor 
will be liable for the cost of any water or electric current used and any 
installations provided especially for his use. 

 
C  PROVISIONAL WORK 

 
Quantities given as "Provisional" in these Bills of Quantities shall not be held 
to gauge or limit the amount or description of the work to be executed by the 
Sub-Contractor. However, the value thereof shall be deducted from the Sub-
Contract Sum and the value of the work ordered by the Architect and 
executed thereunder shall be ascertained as provided by the relevant 
Clause of the Conditions of Sub-Contract.  All "Provisional" and other work 
liable to adjustment under this Sub-Contract shall be left uncovered for a 
reasonable time to allow measurements needed for such adjustment to be 
taken by the Engineer and Quantity Surveyor.  Immediately the work is 
ready for measuring, the Sub-Contractor shall give notice to the Architect.  If 
the Sub-Contractor makes default in these respects, he shall, if the Architect 
so directs, uncover the work to enable measurements to be taken and 
afterwards reinstate all at his own expense. 

 
D  CASING UP, PROTECTING AND HOARDING 

 
The Sub-Contractor shall be responsible for casing up, protecting or 
otherwise to the satisfaction of the Architect all parts of the Sub-Contract 
Works liable to damage or to cause injury and for removing such protection 
and making good at completion of the Works. The Sub-Contractor shall take 
into account that the works shall be carried out concurrently with other trade 
works and the safety of staff shall remain the responsibility of the Sub-
Contractor during the course of the Sub-Contract. 

 
E  WORKS TO BE DELIVERED UP CLEAN 

 
On completion of the Works, the Site and the Works shall be cleared of all 
plant, scaffolding, rubbish and unused materials and shall be delivered up in 
a clean and perfect condition in every respect to the satisfaction of the 
Architect. 
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B  ADDITIONAL ITEMS 

 
Any additional item(s) which the Tenderer may wish to price separately and 
which he considers has not been included in the foregoing Conditions, 
Specification and/or Bills of Quantities. 
 
Description__________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________ 
 
 

C  EXISTING INSTALLATIONS 
 

All items, which have been disconnected and removed from the existing 
installations in accordance with the Technical Specifications, shall remain 
the property of the Employer. These items shall be packaged in waterproof 
boxes and kept in storage as directed by the Employer. The Employer may 
however opt to surrender the same to the Sub-Contractor at a salvage 
value, which shall mutually be agreed between the Employer and The Sub-
Contractor. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Carried to Collection USD.     
 



 

 

 

 
   
 

  2-19  

 
 

 
SECTION 2  
  

PRELIMINARIES COLLECTION 
 

ITEM AMOUNT (USD) 

 
Brought Forward from Page No.  2-2                  

 

  
Brought Forward from Page No.  2-3                   
   
Brought Forward from Page No.  2-4             
  
Brought Forward from Page No.  2-5                   
  
Brought Forward from Page No.  2-6                    
  
Brought Forward from Page No.  2-7                   
  
Brought Forward from Page No.  2-8                   
  
Brought Forward from Page No.  2-9                   
  
Brought Forward from Page No.  2-10                  
  
Brought Forward from Page No.  2-11                  
  
Brought Forward from Page No.  2-12                  
  
Brought Forward from Page No.  2-13                  
  
Brought Forward from Page No.  2-14                  
  
Brought Forward from Page No.  2-15                  
  
Brought Forward from Page No.  2-16                   
  
Brought Forward from Page No.  2-17    
             .. 

 

Brought Forward from Page No.  2-18 
 

 

Brought Forward from Page No.  2-19 
 

 

TOTAL OF SECTION NO. 2 (Carried to 
Summary Page) 
 

 

 

 

 



 SECTION 3 

 

  General Specification 

 
 



Lift Installations 
 Issue 1.0  
   
 

3-i  

PROPOSED CANCER CENTRE AT  
THE KISII TEACHING AND REFERRAL HOSPITAL 

 
LIFT INSTALLATIONS 

 

PART I 

 

GENERAL SPECIFICATION 
 

CONTENTS 
 

 

 
Item  Description           Page 
 

3 PART I - GENERAL SPECIFICATION 3-1 

3.1 Extent of Lift Installations 3-1 

3.2 Programme for Lift Engineering Installations 3-1 

3.3 Drawings accompanying the Tender Documents 3-2 

3.4 Contract Working Drawings 3-2 

3.5 Record Drawings 3-3 

3.6 Maintenance Manuals 3-3 

3.7 Builder's Work and Civil Works 3-4 

3.8 Commissioning of the Lift Installation 3-4 

3.9 Regulations and Standards 3-4 

3.10 Quality of Materials 3-5 

3.11 Workmanship 3-5 

3.12 Setting out of work 3-6 

3.13 Erection and checking of work 3-6 

3.14 Site performance and acceptance tests 3-7 

3.15 Test records 3-7 

3.16 Dust, insect and vermin proofing 3-7 

3.17 Painting and finishing 3-7 

3.18 Labels 3-8 

3.19 Specialist manufacturers 3-8 



Lift Installations 
 Issue 1.0  
   
 

3-ii  

3.20 Interference with the existing Works 3-9 

3.21 Protection of Works 3-9 

3.22 Sundries 3-9 

3.23 Schedules of technical data 3-9 

3.24 Copies of orders 3-9 

3.25 Inspection and tests at Manufacturer's Works 3-9 
 
 
 
 
 



Lift Installations 
 Issue 1.0  
   
 

3-1  

3 PART I - GENERAL SPECIFICATION  
 

 

3.1 Extent of Lift Installations 
 

  
The Tenderer shall include in his tender, prices for the design of new installations, manufacture, 
inspection, testing, packing, shipment, insurance, shipping, delivery to site, unloading and all 
other charges. The Tenderer shall also include for complete erection, tests on completion, setting 
to work, finishing and painting and maintenance of all items of plant and equipment described or 
implied within these Technical Specifications and shown on the relevant drawings to the 
satisfaction of the Engineer and the Architect. The sub-contract works shall be exempt from 
all duties and taxes as imposed by Kenya Revenue Authority. 
 

 The lift services within the buildings shall be complete in all respects as specified herein, and shall 
include all items of equipment, materials, accessories, fittings, supports, etc. necessary whether 
such items are specifically referred to in the Contract or not. The Tenderer shall be deemed to 
have included in his tender price all items necessary such that the installations are complete in 
all respects and left in good working order. 

 
 If awarded the Contract, the Contractor shall be expected to provide fully detailed drawings of the 

entire installation together with layouts of all civil and building works etc. required to 
accommodate/house the plant and equipment, these layout drawings and details being related to 
the existing layouts as may be necessary.  The drawings shall be submitted for approval within 
three weeks of the award of the Contract such that the Architect and the Engineer can be made 
aware of all requirements.  It shall be deemed to be the responsibility of the Contractor to ensure 
all civil and builder's works required for this Contract are prepared and/or provided to suit the 
programme of this Contract.  No claims will be entertained. 

 
All proposed new layouts and structures shall be subject to the full approval of the Engineer and 
the Employer. 
 

   

3.2 Programme for Lift Engineering Installations 
  

   
The Tenderer shall provide within a stipulated period of acceptance of his tender and award of 
Contract, a complete programme for the lift installations to be executed indicating the anticipated 
commencement and completion dates of the following activities: 

 
 (i) Submission of working drawings for approval; 
 (ii) Placing of orders with other specialists for plant and equipment to be incorporated in the 

works; 
(iii) Receipt by the Contractor from other specialists of plant to be incorporated in the works; 

 (iv) Manufacture by the Contractor of plant to be incorporated in the works; 
 (v) Inspection and testing by the Engineer; 
 (vi) Shipment of the plant from country of manufacture; 
 (vii) Delivery of the plant and equipment to site; 
 (viii) Erection on site, details for all activities; 

(ix) Testing and commissioning; 
(x) Handover documentation and training of client’s team on operation and maintenance; 
(xi) Defect liability period; 
(xii) Post contract maintenance proposal. 
 
Operations shall be commenced when instructed and shall be carried forward to completion with 
the greatest possible expediency, to the satisfaction of the Architect and the Engineer, in 
accordance with the Programme. The Contractor’s programmes shall be agreed with the 
Engineer and shall adhere fully to the requirements and timing of the agreed Main Contractor’s 
programme.  
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3.3 Drawings accompanying the Tender Documents 
 

 
 The layout Drawings indicate generally the arrangement of the installations and are for assistance 

in tendering only.  The position of equipment and apparatus shown thereon are approximate only, 
the exact positions, together with the actual runs of ductwork, trunking and conduit etc., will be 
agreed upon with the Engineer and the Employer prior to commencement of work.  It shall be 
deemed that the prices entered by the Contractor include for the repositioning, of the various 
services, to meet the above requirements.  No claims will be entertained. 

 
  The Contractor shall satisfy himself as to the correctness of all Drawings and measurements 

particularly the dimensions of the lift installations. If the Contractor finds any discrepancy in the 
Drawings or between the Drawings and the Technical Specifications or between the lift 
installations and the Drawings, he shall immediately refer the same to the Engineer who will make 
a ruling on the discrepancy.  Figured dimensions shall be taken in preference to the scale 
mentioned on or attached to any Drawings.  Details shown on Drawings shall be read in 
conjunction with items included in the Technical Specifications. 

 
   The Engineer will furnish the Contractor within a reasonable time after the receipt by the Engineer 

of a written request for the same, any details of which, in the opinion of the Engineer are necessary 
for the execution of any part of the works. Such a request to be made only within a reasonable 
time prior to the execution of such work in order to fulfil the Contract.  One copy of the Drawings, 
details and Technical Specifications shall be kept on the site until the completion of the Contract 
and the Engineer shall at all reasonable times have access to the same.  The Contractor shall 
return all copies of Drawings and other relevant details to the Engineer on the completion of the 
Contract. 

 
  Additional Drawings will be issued by the Contractor to the Engineer to suit the design 

requirements of the works.  These Drawings being issued either during or after the tender period 
as may be required or necessary.  These Drawings will supplement the details contained within 
the Technical Specifications and Bills of Quantities and the Tenderer shall be deemed to have 
taken these into account in his pricing.  Where the Contractor can demonstrate that the Drawings 
relate to new approved or additional items these new or additional items shall be priced to 
approval in accordance with the Contract rates and prices. 

 

 

3.4 Contract Working Drawings 
  

 
 The Contractor shall prepare fully detailed Working Drawings for all items of plant, equipment and 

accessories required for installation under this section of the Contract.  Two copies of each 
Drawing shall be forwarded to the Engineer for approval and or comments.  One copy will be 
returned stamped "approved" or "not-approved".  Where Drawings require further information 
and/or modifications to meet the comments made by the Engineer they shall be re-submitted, 
again in duplicate, for approval. 

 
When Drawings have been approved two further copies shall be forwarded to the Engineer, 
together with copies to the Architect, Site and the Employer. 

 
 Drawings, and, where relevant, calculations in respect of the following shall be prepared by the 

Contractor and submitted to the Engineer for his approval commencing within ten (10) days from 
acceptance of the tender. 

 
 (a) Cabling and external cable routes; 
 (b) Details of all conduit and trunking runs in respect of different service; 
 (c) Details of lighting and power circuits, routes etc; 
 (d) Details of sub-main switchgear and distribution boards; 
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 (e) Fire alarm layouts and all circuit diagrams; 
 (f) Lightning and surge protection details; 
 (g) Technical literature for all the services; 
 (h) Layouts of all ducts, chases, holes, trenches and all other services throughout the whole 

of the building and associated external work. 
  

All drawings shall be to scale and fully detailed with all the important dimensions shown and the 
construction of key components indicated. 

 
 During progress of the building works, the Contractor shall make all necessary checks on site to 

ascertain that the various services can be installed as specified and shown on the approved 
Drawings. 

 
 Where such works cannot be so installed, this must be immediately brought to the notice of the 

Engineer and Architect prior to the progress of such works. 
 
 The Engineer, in conjunction with the Architect and the Employer, will check and return the 

Drawings submitted for approval within a reasonable period, but in any case, not exceeding 
fourteen (14) days from receipt of the Drawings. 

 
The layouts of plant and equipment are for general guidance only.  The Contractor shall assess 
the requirements and prepare a plant layout for approval within twenty-one (21) days, the required 
liaison being maintained with other specialists, such that an agreed layout is submitted for 
approval.  
 

 

3.5 Record Drawings 
  

 
 As soon as the works are complete and all tests satisfactorily carried out, the Contractor shall 

hand to the Engineer two sets of Record Drawings, AUTOCAD soft copy drawings in CD, together 
with one set of negatives of the same, showing the works as finally installed.  These Drawings 
shall be prepared on approved transparent plastic material in black ink or as approved by the 
Engineer.  The certificate, of making good defects, will not be issued until this condition has been 
complied with.  Record Drawings are in addition to detailed Working Drawings and shall show all 
cable routes, circuits, trunking, conduits, plant, trenches, ductwork and ducts etc., together with 
the entire plumbing, drainage and fire fighting installation, as finally installed. 

 
 The Engineer will provide the Contractor with a set of Contract Drawings (in addition to the two 

sets provided for the Contractor's site and office use), which shall be maintained by the 
Contractor's representative on site and which shall be used for recording of Contract variations 
as they occur.  This set of Drawings shall be available for the Engineer's inspection on site, and 
shall be kept up to date. 

 
 The cost of the preparation and submission of the above Contract and Record Drawings shall be 

deemed to be included within the Contractor's prices.   
 

  

3.6 Maintenance Manuals 
  

   
At the start of the defects liability period, the Contractor shall hand over to the Engineer, four sets 
of maintenance and operations manuals for each plant and equipment installed.  These manuals 
shall be in English and shall be fully illustrated. 
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3.7 Builder's Work and Civil Works 
   

 
 Builder's Work and Civil Works that are incidental to this section of the Contract such as cutting 

of holes in walls and floors, provisions of foundations for the plant and machinery, shall be the 
responsibility of the Main Contractor.  The Contractor shall be fully responsible for the preparation 
of all such details that relate to such works, the details being subject to approval by the Architect 
and Engineer prior to submission to the Main Contractor for action.  Other items such as fixing of 
brackets, cables and ductwork and trenching, making good etc. shall be carried out by the 
Contractor to suit the installation of all the services. 

 
 It is the Contractor's sole responsibility to ensure that all holes and chases are in the required 

position and that any additional ducts, holes and chases necessary for erection of the installations 
in situ concrete walls, floor slabs etc., are included in the early stages of construction as 
appropriate. 

 
 The Contractor shall furnish the Engineer, Architect and Main Contractor with all the necessary 

information including position of foundations, brackets and fixings and shall ensure that such 
works are performed in accordance with available information. 

 
 The Contractor shall include in his tender all supports, fixings, plugging of holes in walls, ceilings 

and floors to facilitate the fixing of the pipework, accessories, and all other portions of the 
plumbing, drainage and fire fighting installations.  Any purpose-made fixing brackets shall also be 
provided and installed by the Contractor, including escutcheon plates and the like. 

 
 The Contractor shall supply and install approved pipework support brackets and hangers.  It shall 

be deemed that prices include for any special requirements and that the Contractor has visited 
the site during the tender period to ascertain all details. 

 
The Contractor shall pay particular attention to the fixing and alignment of items.  All items shall 
be installed square, true and perpendicular to floors i.e. as shown on Drawings and as may be 
required at site to the Engineers approval. 
 

 

3.8 Commissioning of the Lift Installation  

 
The Contractor shall instruct the Employer’s Maintenance Engineer or his representative on the 
operation and maintenance of the various components forming the lift installation and shall 
provide drawings, diagrams and manuals to ensure the Maintenance Engineer or his 
representative is completely conversant with such installations. 

   
The Contractor shall ensure that the services installations are left in complete safe working order 
and operating to the satisfaction of the Engineer. 

 

 

3.9 Regulations and Standards 
 

 
 The Installations must be carried out strictly in accordance with the following documents: - 
 
 Lift Services 
 

(i) The current edition of the IEE Wiring Regulations, BS 7671; 
(ii) Relevant International Standards; 
(iii) Current Regulations and by-laws of KPLC; 
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(iv) European Committee for Standardisation CEN, 1986 Part: 1, 5, 6, 7, 8, 9 and 10 and 
European Norm EN 81 - 1, 1985.  

(v) British Standard Practice 5655: 1986 BS 5810 & 5619 for the lifts and BS 5656 for the 
escalators issued by the British Standards Institution.  

(vi) ISO 8383.  
(vii) The requirements of the Chief Inspector of Factories for the Government of Republic of 

Kenya.  
(viii) Kenya Bureau of Standards and Local By-Laws.  
(ix) The Kenya Factories Ordinance, Cap. 514.  
(x) Kenya Health & Safety ACT  
(xi) Regulations and by-laws of the Ministry of Energy; 
(xii) Nairobi City Council By-Laws; 
(xiii) Current Regulations of Telkom Kenya; 
(xiv) By-laws of the Electricity Regulatory Commission (ERC); 
(xv) Current Regulations of Kenya Airports Authority; 
(xvi) Any other duly constituted authorities’ regulations having jurisdiction over the Works; 
(xvii) Water Supply and Sewerage Authority’s Regulations;  
(xviii) The Specification and accompanying documentation and Drawings; 
(xix) The Working Drawings produced by the Contractor and approved by the Engineer. 
 
The Contractor shall undertake all modifications demanded by the authorities in order to comply 
with the regulations, and produce all certificates, if any, for the authorities at no extra charge. 

 

 

3.10 Quality of Materials 
 

 
 All materials, fittings and accessories are to be new and in accordance with the requirements of 

the current rules and regulations where such exist, and with the relevant international standards. 
 
 Uniformity of type and manufacture of fittings and accessories is to be as far as practicable 

preserved throughout the whole Works. 
 
 Wherever the term 'similar to' is used in these Technical Specifications in reference to any item, 

the word will be understood to mean type and quality of the equipment and not preference. 
 
 Where particular manufacturers only are specified herein no alternative makes will be considered 

without good reasons. 
 
 All materials shall be of good quality, suitable for the purpose specified, and to the approval of the 

Engineer. 
 

 

3.11 Workmanship 
 

  
The Tenderer shall take into consideration, when pricing his tender, that there will be other 
specialists working alongside him.  Any disruptions to the existing services must therefore be kept 
to a minimum, and in this respect the Contractor shall include in his prices for carrying out Works 
outside normal working hours as may be directed by the Engineer.  No claim will be entertained 
where abnormal working hours are required to meet this requirement and completion of the works 
within the specified Contract period. 

 
 The Contractor shall be fully responsible for co-ordination of installation of all services.  For all 

services involving ducted wiring, such wiring shall be capable of future addition or maintenance. 
 
 The Contractor shall be deemed to have included in his tender prices for relocating switches, 

terminal points, ductwork, outlets and fixtures in positions and/or locations at least one metre in 
any direction from the positions indicated on the Drawings.  Within these limits no variations in 
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the Contract sum will be made unless the work has already been executed in accordance with 
previously approved Working Drawings. 

 
Only qualified and certified persons shall be allowed to carry out installation work. The Works 
shall be performed in a neat and workmanlike manner. 

 
  The Contractor shall take every precaution to avoid damage to the existing property including 

roads, paved walkways, grassed areas, landscaping, cables, drains and other services, and he 
will be held responsible for and shall make good all such damage at his own expense to the 
satisfaction of the Engineer. 
 

  The Contractor will be responsible for the exact runs and placing of pipework, conduit, boxes, 
ductwork and accessories that are to be cast in concrete, ceilings, floors, walls, columns and 
beams, and for the proper fixing of the pipework and accessories to the shuttering and the steel 
reinforcement work. 
 

 Where ductwork is to concealed, the pipes etc shall be in an exact position relative to the finished 
plaster or such other finishes as may be applied to enable adequate cover to be applied. 

   
 Where services are run above the false ceilings the Contractor shall ensure that access to all 

services is readily available such that future maintenance can be carried out without difficulty.  
Full details shall be included on the Working Drawings such that the Engineer can give 
consideration to the Contractor's proposals. 
 

 

3.12 Setting out of work  
 

 
 The Contractor will be responsible for laying out his work and shall obtain all the necessary 

information as may be required to carry out the work. Such information shall be obtained 
sufficiently in advance to avoid any possibility of delay to the Works as a whole.  

 
 The Contractor shall be fully responsible, and shall seek, the details of all work being carried out 

by the various trades on Site, particularly where such trades may interfere with each other, or 
where co-ordination is necessary.  No claims for extra costs will be entertained arising from 
omissions, oversight, or neglect in this regard.   

 
 In advance of the delivery of the plant and equipment, the Contractor shall arrange for the supply 

of all-necessary foundation bolts, templates, nuts, plates, sleeves, anchorages, etc., as required 
and as may be directed by the Engineer. 
  

 

3.13 Erection and checking of work 
 

  
The Contractor shall provide, and be solely responsible for, all skilled and unskilled labour, tools, 
lifting tackle and other equipment required for handling of plant and equipment when transporting 
to Site, within the Site and during erection.   

 
 All erection works shall be subject to approval by the Engineer.   
 
 All parts shall pass such tests as required by the Engineer to prove compliance with the Contract 

irrespective of any tests which may already have been carried out at the Manufacturer's Works.  
In particular all tests made at the Manufacturer's Works shall be repeated at voltages approved 
by the Engineer. 

 
 The Contractor shall supply and install all supports, fixings, brackets and similar items as may be 

necessary for the completion of the installation of the services as specified and as shown on the 
Drawings.   
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3.14 Site performance and acceptance tests 
 

 
 The Contractor shall give notice of the date of the specified tests to be performed on completion 

of installation. The notice shall be made in writing to the Engineer at least five days to the date of 
the specified tests.  Unless otherwise agreed the tests shall take place within seven days of the 
stated date or on such day or days as the Engineer shall in writing notify the Contractor in writing.  
The tests shall be carried out under normal working conditions to the satisfaction of the Engineer 
and shall extend over such continuous periods as he may direct. 

 
 All skilled labour, supervision, apparatus, fuel and instruments required for carrying out the tests 

will be the responsibility and at the expense of the Contractor.  The accuracy of the instruments 
shall be demonstrated if required. The Contractor shall ensure that test instruments are in good 
working condition and have been calibrated by an authorised agent. 

 
 If any part of the plant or equipment fails to pass the specified tests, further tests of the said part 

shall, if required by the Engineer, be repeated.  The Contractor shall, without delay, put in hand 
such modifications as found necessary so as to meet the requirements of the Contract and any 
expense which the Client may have incurred by reason of such further tests shall be deducted 
from the Contractor’s Contract price. 

 
 Each completed system within the installation shall be tested as a whole under operating 

conditions to ensure that each component functions correctly in conjunction with the rest of the 
system.  

 

  

3.15 Test records  
 

  
The Contractor shall make the necessary records of all the tests carried out, and when the tests 
have been successfully completed, he shall provide the Engineer with test records and reports in 
a format to be agreed. 
 

 

3.16 Dust, insect and vermin proofing  
 

 
  All equipment, likely to be affected by ingress of dust, shall be effectively dust proofed and vermin 

proofed where no protection is afforded in its normal manufactured form.  All materials used shall 
be in general resistant to attack by insects, micro-organisms or other fauna or flora. Materials 
used for such protection shall be to the approval of the Architect and Engineer. 
  

 

3.17 Painting and finishing 
  

 
 All mechanical and electrical plant and equipment installed under this Contract shall be painted 

or otherwise finished to approval in accordance with appropriate international code for standard 
colours to be furnished by the Contractor prior to the shipment or manufacture of the plant or 
equipment including all pipework, ductwork, etc.  Such finish shall be entirely compatible with the 
conditions of heat, humidity, exposure to the weather, and other relevant factors arising from the 
materials, location and condition of operation of the equipment. 
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 Paintwork will be measured in the builder's work in connection with the Engineering Element.  Any 
additional work will be measured in accordance with the conditions of the Contract. 

 
 The Engineer may request samples of paint finishes, the cost of which shall be deemed to have 

been included within the tendered prices for all works. 
 
 All final painting of equipment, fixtures, and accessories shall be carried out by the Contractor, 

except where it is the usual practice of the manufacturer of items of plant and equipment to apply 
a high standard of protective finishing paintwork in the shop before despatch. This will be 
acceptable provided the Contractor at his own costs makes good any damage to paintwork, 
occurring in shipment, transportation and installation. 

 
 The interiors of electrical switchboards control panels, and similar items, shall be finished in an 

approved enamel colour and shall comply with the appropriate international standards for enamel 
finish which shall be furnished by the Contractor prior to shipment or manufacture of the plant or 
equipment. The exteriors of such panels and enclosures shall be of international standards 
specification colour as specified by the Engineer. 

 

 

3.18 Labels 
 

  
All items of electrical plant, Sub-main distribution boards, etc. shall be neatly and clearly labelled 
externally with identification marks corresponding with those on Drawings or in Technical 
Specifications.  Final details shall be agreed upon by the Contractor and the Engineer. 

 
 Identification labels shall be of laminated plastic material engraved, black on white, with no less 

than 6mm "Lino" style letters and shall be fixed on or adjacent to all items by means of at least 
two brass screws or to the approval of the Engineer. Self-adhesive labels shall not be permitted. 

 
 All main switches, circuit breakers, isolators, valves, motors, switch-fuse, consumer service units, 

and distribution boards etc. shall be neatly and clearly labelled externally with identification marks 
corresponding with those on the Drawings or Technical Specifications.  Final details shall be 
agreed upon by the Contractor and the Engineer.   

 
 All labels/plates shall be in English. 

 

 

3.19 Specialist manufacturers  
 

  
Where specialists are not nominated by the Employer, the Contractor shall appoint specialist 
manufacturers and suitable specialists for any sections of the Works described herein in which 
he is not himself an experienced, recognized and approved specialist. 

  
 The Tenderer shall, on submission of his tender, indicate the names of all proposed specialist 

manufacturers and specialists, together with the precise sections of the Works for which each will 
be responsible.  The Contractor may be required to seek alternative manufacturers or Contractors 
or to accept specialists nominated by the Employer; it shall be deemed that the prices entered in 
the tender include for this requirement. For plant and equipment supplied by suppliers other than 
the Contractor, the Contractor will be required to furnish an agreement between himself and the 
supplier stating that he is authorised by the supplier to deal in the plant and equipment and that 
he is authorised to stock the necessary spare parts or that the Employer will be authorised to 
revert to the supplier in the event of breakdown of the plant or equipment. 

 
 The Contractor shall allow in his prices for phasing his work to meet the requirements of the other 

specialists, and for varying his programme or otherwise, to comply with the erection programme 
of such specialist.  No additional costs will be allowed to the Contractor for any disruptions to his 
programme, or otherwise, in his compliance with the above requirements. 
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3.20 Interference with the existing Works 
 

  
The Contractor shall not interfere in any way with any existing works whether the property of the 
Employer or of a third party and whether the position of such works is indicated to the Contractor 
by the Engineer or not. The exception being where such interference is specifically described as 
part of the Works either in the Contract or in any instruction from the Engineer. 
  

 

3.21 Protection of Works 
  

   
The Contractor shall carefully protect from injury by weather all Work and materials which may 
be affected thereby and allow in his prices for all dams, pumping, shoring, temporary drains, 
sumps etc. necessary for the purpose. The Contractor shall clear away and make good at his 
own cost to the satisfaction of the Engineer all damage caused thereby. 
 

 

3.22 Sundries 
 

  
The necessary holding down bolts, supporting brackets and templates, guards and screens, 
locks, piping, conduits, lamps and other requisite sundries whether specified in detail or not shall 
be provided, under the Contract and it shall be deemed that the Contractor's prices, rates and the 
like include for all such items. 
 

 

3.23 Schedules of technical data 
 

  
Where included in the Tender Documents, all Tenderers shall complete Schedules of technical 
data; otherwise the Tender may not receive full consideration, and will be liable to rejection. 
 

 

3.24 Copies of orders 
 

   
Copies of all orders for major items of plant, equipment and materials places with suppliers shall 
be provided in triplicate to the Engineer. 

 

 

3.25 Inspection and tests at Manufacturer's Works 
 

  
The Engineer, and his duly authorised representative, shall have at all reasonable times access 
to the Contractor's premises to inspect and examine the materials and workmanship of the 
mechanical and electrical plant and equipment during its manufacture there. If part of the plant 
and equipment is being manufactured on other premises, the Contractor shall obtain for the 
Engineer and for his duly authorised representative permission to inspect as if the plant and 
equipment was manufactured on the Contractor's own premises.  Such inspection, examination 
or testing, if made, shall not relieve the Contractor from any obligation under the Contract. 
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Where the plant and equipment are a composite unit of several individual pieces manufactured 
in different places, it shall be assembled and tested as one complete working unit, at the Maker's 
works, to the relevant International Standards where applicable. 



SECTION 4 
 

   Particular Specification 
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4 TECHNICAL SPECIFICATION FOR THE PASSENGER/ BED & 
SERVICE LIFT 

 

 
4.1     Extent of work 

 
This sub-contract shall include for the supply of 2 No. passenger/ bed lifts and 1 No service 
lift equipment, transport to site, off loading, labour installation, fixing, connecting, 
commissioning and delivering up clean and in working order in every detail for the following 
passenger/ bed and service lift installation. 
 
Passenger/ bed and service Lift shall be provided where shown on the drawings, and shall 
be supplied and installed as described herein and shown on the drawings, and in accordance 
with BS 2655 and BS EN 81-1 or other equal and approved standards and in conformity with 
current good practice. 
 
Installation shall include all fixings, machinery and car supports, guides and counter weights, 
wire ropes, motors and drives, controls and safety devices, hydraulic buffers, openings, trims, 
and handrails, doors, jambs and tread plates, internal shaft safety fascia plates and other 
items, necessary for the erection and setting to work of the equipment, all in accordance with 
this Specification and the Drawings herewith, and rendering the passenger and service lift 
fully operational to the complete satisfaction of the Engineer. 

 

 
4.2     Drawings 

 
The work carried out under this contract shall be in accordance with all Drawings issued 
herewith. 
 
The contractor shall provide two copies of his own working drawings for approval prior to 
commencing installation of the equipment. The drawings shall show the builders' work 
required. 

 

 
3.3    Traffic Analysis 

 
The contractor shall provide together with his tender a traffic analysis for the Proposed 
Cancer Centre Hospital with an approximate population of 500 members of staff and 2000 
visitors per day. 

 

 
4.1      Passenger/ bed and service lift general requirements 

 
4.1.1 Passenger/ bed and service lift 
 

The passenger/ bed and service lift shall be electrically operated and shall serve the floors 
as stated below. The building shall not necessarily be provided with an emergency generator 
power. In the event of mains failure, all passenger and service lift stop, cancel all calls and 
then using the stored battery power supply, the cars proceed, one at a time, to the next 
landing, stop and the doors remain open. Thereafter no passenger and service lift would be 
in service alone until power is restored. 
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The finished appearance of all equipment and components exposed to public view is required 
to be of a high architectural standard, and all panels, covers, trims, materials and finishes 
shall be included and provided aesthetically appealing stainless steel cladding covers 
to the full glass back lift car drive pulleys and equipment below and above the car 
accordingly, to the satisfaction of the Engineer and with prior approval of the architect. In 
particular, screw fixings to cover panels and the like shall be avoided unless specifically 
approved in each case. 

 
Basic Data for Passenger/ Bed and Service Lift 
No of passenger and service lifts 2 

 
Passenger lift Type 

 
1 No. Standard Passenger/ goods Lifts; 
2 No. passenger/ bed lifts – Duplex operation 
 

 
Nominal Capacity 

 
1 No. 1000kg (13 passenger) lifts 
2 No. 2000kg (26 passenger) lifts 
 

 
Speed 

 
1.0 m/s metre per second passenger lifts  
 

 
Number of stops 

 
Lift No.1 & 2 - 2000kg – Duplex operation – 5 
stops;  
Lift No. 3 - 1000kg  - Simplex– 5 stops  
 
See details in architectural sections 
 

 
Floors served 
 

 
See details in architectural sections 
 

 
Travel distance 

 
See details in architectural sections 
 

 
Motor Room Position 

 
Machine Room Less 
 

 
Power Supply 

 
415V, 3-phase, 50Hz 
 

 
Number of openings 

 
Same as No. of stops, openings in line 
 

 
Operation 

 
Lift No.1 & 2- Duplex; 
Lift No.3 - Simplex; 
 

 
Special operation 

 
Automatic operated for passenger lifts 
Intercom communication for emergency, use 
automatic re-levelling of passenger lift car, 
independent service, fireman service and stand-
by power operation. 
 

 
 
Control system 

 
 
Fully software-based Microprocessor 
programmable control system  
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Drive Gear less with AC Variable voltage, variable 
frequency drive (VVVF) system 
 

 
Platform size 

 
See details in Data Sheet Appendix A 
 

 
Buffers 

  
Hydraulic 
 

 
Landing Doors 

 
Double panel automatic centre openings, 2No. 
26 passenger lifts - 1200mm x 2100mm  - 
stainless steel: or as per manufacturer details; 
  
Double panel automatic centre openings, 1No. 
13 passenger/ service lifts - 1000mm x 2100mm  
- stainless steel: or as per manufacturer details; 
 

 
Car  Doors 

 
Double panel automatic centre openings, 12No. 
26 passenger lifts - 1200mm x 2100mm  - 
stainless steel: or as per manufacturer details; 
  
Double panel automatic centre openings, 1No. 
13 passenger/ service lifts - 1000m x 2100mm  - 
stainless steel: or as per manufacturer details; 

 
Door Operation 

 
High speed, heavy duty variable frequency 
driven door operator, intensive traffic 
 

Signals 

 
Call acknowledging lights and gong, waiting 
passenger lanterns, at all openings  
 

 
Car Operating Panel 

 
One passenger lift digital LED display control 
panel per passenger lift cab 
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a. Passenger and Service lift wells and openings 

 
Details of passenger lift wells, machine rooms, and openings are provisional a shown on the 
drawings. However, the final sizes as per manufacturer requirement for all the passenger lifts 
as follows - See details in Data Sheet Appendix A -: 
 
Lift No. 1 & 2: 
 
Shaft Size:  2950mm Width x 3000mm Depth: or as per manufacturer requirement for the 
passenger lift 

 
Height above the highest level served (headroom):  4700 mm or as per manufacturer 
requirement for the passenger lift 
 
Pit Depth: 1500mm or as per manufacturer requirement for the passenger lift 
 
Lift No. 3: 
 
Shaft Size:  2500mm Width x 1900mm Depth: or as per manufacturer requirement for the 
passenger lift 

 
Height above the highest level served (headroom):  4700 mm or as per manufacturer 
requirement for the passenger lift 
 
Pit Depth: 1500mm or as per manufacturer requirement for the passenger lift 
 
The Contractor shall ensure that his equipment will fit the spaces provided, or in the event 
that he is unable to meet this requirement, shall clearly indicate what alterations are 
necessary, the cost of which is to be included in his Tender Price. 
 
The Contractor shall ensure that all rough openings in the passenger lift well are constructed 
of dimensions suitable to accept his plant and equipment, and shall provide and fit all trims, 
doors, jambs and other items accordingly. Additionally, he shall supply and install all guide 
rails, clamps, structural supports, spacers, guards, tread plates, sight guards, internal shaft 
safety fascia plates and other items necessary for the complete installation and setting to 
work of his equipment. In particular, screw fixings to cover panels and the like shall be 
avoided unless specifically approved by the engineer and architect in each case. 
 
The Contractor shall ensure that his equipment will fit the spaces provided and indicated on 
the drawings, or in the event that he is unable to meet this requirement, shall clearly indicate 
what alterations are necessary, the cost of which is to be included in his Tender Price. 
 
The lifts Contractor shall ensure that all rough openings in the escalator well are constructed 
of dimensions suitable to accept his plant and equipment, and shall provide and fit all trims, 
jambs and other items accordingly. Additionally, he shall supply and install all guide rails, 
clamps, structural supports, spacers, guards, tread plates, sight guards, internal shaft safety 
fascia plates and other items necessary for the complete installation and setting to work of 
his equipment all to the approval of the engineer and architect. In particular, the lifts sub-
contractor shall ensure that all escalator drive equipment are aesthetically cladded with 
stainless steel sheet covers to the satisfaction and approval of the architect. In particular, 
screw fixings to cover panels and the like shall be avoided unless specifically approved in 
each case. 
 

 
b. Machinery space 

 
Spaces for the passenger lift machinery is as shown on the Drawings. The Contractor shall 
layout and install his equipment in the spaces provided, having proper regard for ease of 
access for maintenance and inspection, and for the safety of maintenance staff. He shall 
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ensure that adequate ventilation is provided to his plant, and shall co-ordinate with work being 
carried out by the electrical sub-contractor in terms of location of lighting fittings in relation to 
his equipment, and any other such items. 
 
All doors or panels provided to give access to machinery and equipment spaces for normal 
maintenance purposes shall be secured against unauthorised access. Opening, or removal, 
of such doors or panels shall expose a permanent notice reading: 
 
DANGER, UNAUTHORISED ACCESS PROHIBITED / DANGER, ACCESS NON 
AUTORIS`E INTERDIT. 
 
The characters shall not be less than 13mm high. The notice shall not be affixed to the back 
of the door or panel. 
 
The following information with respect to the machinery must accompany the tender: - 
 
Make:______________________ KW Rating:______________________ 
Size :______________________ 
Voltage: 
Power consumption at full load, KW :______________________ 
Revolutions per minute, r.p.m:______________________ 
Full load current:______________________ 
Starting Current:______________________ 
Duration of Starting Current:______________________ 
Power Factor, cos -ϕ:______________________ 
Acceleration time, sec:______________________ 
Retardation time, sec:______________________ 
 
The motors must be provided with overload and phase failure cut out devices. The machine 
shall be provided with a manually operate turning device for lowering the car to the nearest 
landing in case of power failure. The system must prevent engaging of the turning devices, 
until the power supply for the motor is switched off. 
 
The motor, when not in operation, has to start automatically by the registration of a call. The 
machinery and controllers shall be placed on vibration dampers in the passenger lift shaft. 
Any steel structures or supporting beams for machinery are to be included in this contract. 
 
If the sub-contractor finds it necessary to place the machinery on special concrete 
foundations, the main contractor must be advised by the sub-contractor before casting of the 
relevant slabs 
 
The total passenger lift motor and drive mechanism must be dimensioned for the full load in 
continuous operation and for a temporary overload of 10%.The sub-contractor must provide 
information on the highest permissible temperature in the passenger lift shaft, and provide 
information about the heat produced by the entire installation. 
 
A danger notice with the words "DANGER, PASSENGER LIFT MACHINERY, 
UNAUTHORISED ACCESS PROHIBITED" / “DANGER, MACHINES D’ASCENSEUR, 
ACCESS NON AUTORIS`E INTERDIT”, shall be fitted on the passenger lift drive by the sub-
contractor. 

 
 
c.     Belts / ropes 

 
The passenger lift shall be provided with NEW car and counterweight flat belts or ropes, 
which shall be of suitable size; construction and number to ensure proper operation of the 
passenger lift and give satisfactory wearing qualities. 
 
Sheaves to be made of best stainless steel, turned true and grooved for the belts or ropes. 
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The sheaves shall be of ample diameter for the belts used, and should have a ratio of sheave 
/belt or rope diameter of not less than 40:1. Sheaves shall be fixed by means of iron beams, 
which are supplied and installed by the sub-contractor. 
 
Beams must be sound insulated from structural parts.  
 
 
d.     Shaft installations 

 
New guide rails for cars and counterweights shall be provided. The Contractor shall ensure 
that the rails are placed accurately and fixed firmly to the shaft walls with sufficient spacing 
between brackets. 
 
The fixing of rails and connection between two or more sections of rail must be in such a 
manner that the straight and vertical position is not influenced by changes in temperature or 
ordinary settlement of the structure. 
 
The rubber buffers shall be installed to bring the car and counterweight to rest at the extreme 
limits of travel, should the car for any reason pass the limit switches. 

 
 
e. Passenger lift machinery and associated equipment 

 
These shall be completely NEW and shall be of the variable frequency, variable voltage 
(VVVF), either simplex or duplex selective operation as indicated under section 4.4.1 of this 
specification. 
 
Lift machines shall be entirely suitable for the application and designed to operate on the 
electricity supply provided, i.e. 415/240 volt 50 Hz, AC 
 
Various parts of EN81-1 shall be strictly adhered to. In particular attention shall be applied to 
motors, gear reduction units (if any), brakes, emergency lowering, passenger lift guides, 
counterweights, buffers, safety gear, passenger lifting ropes, levelling and clearances, limit 
switches and all safety considerations. 
 
The passenger lift Sub-contractor is to supply and install all necessary safety equipment for 
the safe operation of the passenger lift, including all passenger lift shaft internal safety fascia 
plates, fixed so that a passenger cannot trap any part of his body should the passenger lift 
doors be opened between floors. 

 
 
f. Passenger/ bed and Service lift drive system 

 
The NEW passenger/ bed lift drive system shall be of the gearless type designed to operate 
at 1.0 metre/sec with a duty load of 2000Kg and 1000Kg for the 26 and 13 passenger lifts 
respectively. The passenger lifts shall have the variable voltage, variable frequency, and 
microprocessor motor control. 
 
The main motors shall be rated for 250 starts / hour and shall operate without vibration, 
overheating or noise. 
 
Control of the motors shall be provided by a fully closed loop microprocessor system that 
shall include the following: - 
 
1. A high resolution optical speed encoder, mounted directly onto the motor with a resolution 

of one pulse/mm of car travel; 
 
2. An electronic load transducer located under the car capable of detecting load changes 

of 20 kg; 
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3. An optical position encoder connected directly to the car and capable of measuring 

0.4mm movement; 
 
4. A solid state car mounted transducer to verify final floor level position to within 6mm; 
 
5. An alternating current, variable voltage, variable frequency gearless drive system. 
 
The system shall continually monitor car speed, and position and compare its results with a 
software based flight reference. Any error between reference and actual speed shall be 
corrected, within 2 milliseconds. Flight reference shall be fully programmable. 
 
The subcontractor will indicate the acceleration rates which shall be adjustable but shall 
provide the following minimum performance; 
 
Jerk, to be less than 2.5 metre/sec/sec; 
Levelling ±3mm; 
 
3 metre flight time brake to brake 4 secs; 
 
The following features must also be provided within the lift control panel: 
 

1. Main motor over speed and current protection; 
2. Drive over-current protection; 
3. Drive over temperature protection; 
4. Self Diagnostics; 
5. Ability to know car position at all times even during temporary loss OF MAINS  

POWER. 
 

 
g. Controllers 

 
NEW passenger lift controllers shall be of the totally enclosed, heavy duty sheet steel cubicle 
type so mounted in the passenger lift car to give free access to front and rear wiring 
connections. 
 
An earthing terminal shall be provided on each controller, fitted with a removable link or other 
easy means of disconnecting. This terminal shall be clearly labelled EARTH. 
 
Provision shall be made for operating the passenger lift from the passenger lift but such 
provisions shall be inoperative unless all landing and car doors are closed. Push buttons shall 
be provided on each controller for this purpose and a changeover switch incorporated to 
render the car interior and landing buttons inoperative when a passenger lift is being operated 
from the motor room. 
 
An overriding SAFETY control switch shall be provided on the top of each passenger lift car, 
and with provision for operating the passenger lift car from on top of the car. 
 
The controller shall be fitted with a phase failure and phase reversal relay control. Each 
controller shall be complete with all equipment and protective devices necessary for the 
control and operation of the passenger lift as specified herein. 
 
Each passenger lift shall have its Alarm System. An alarm siren will be fitted within 2 metres 
of the passenger lift shaft main landing. The system shall be complete with batteries and fed 
by a trickle charger. 
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h. Control system 

 
The Sub-Contractor shall provide a NEW fully micro-processor-based passenger lift control 
system capable of simplex or duplex collective operation as is indicated for each lift under 
section 4.4.1 of the is specification. 
 
Each passenger lift shall have its own controller housed within a sheet steel purpose made 
cabinet. 
 
The cabinet shall be designed for front access only via lockable doors. 
 
The cabinets shall be ventilated via louvres in the doors. These shall have dust filters 
provided to ensure only clean air enters. Within the cabinet a fan shall be fitted to ensure 
good air circulation. 
 
Cabinets shall be spray finished in the manufacturer’s standard colours but with the prior 
approval of the architect. 
 
 All fuses shall be of the cartridge type. Transformers shall be floor mounted and earthed. 
Relays and contactors shall be AC3 or AC4 category as applicable and adequately rated for 
this purpose. Wire terminations shall be of the plug in or screw type with easy access for 
testing. 
 
Micro-processor and input-output cards shall be rack mounted and self locking through 
insertion. 
 
Short circuit, over temperature, phase failure and rope slippage detection shall all be 
included. 
 
The controller shall have the following operation control modes in its basic form. Full 
operation and independent service. 
 
Each controller shall have full calculation capabilities so that operation relies upon single 
controller. 
 
During operation calls placed in the system shall be allocated to the car capable of answering 
them in the shortest time. To do this each passenger lift controller shall consider the following 
each time a call is entered. It's car position, car calls registered, car calls allocated, distance 
from call, and drive status (stopped or running) coincident calls and load in the car. 
  
The system shall be capable of learning building traffic patterns throughout the day and use 
this information within the call allocation program to ensure optimum service at all times. 
 
Communications between controllers, control to car and hoist way equipment shall be by 
serial link, with the exception of the safety items. The control system shall be fully re-
programmable via a plug in test tool. It shall be possible by use of the tool to check all 
passenger lift operations including group and safety circuits. 
 
The system shall also have a self-diagnostic facility to speed fault location. 
 
An RS 422A or RS 232 communications port shall be provided for future connection to a 
passenger lift management system linked to a remote elevator monitoring system for remote 
monitoring of the operations of all the passenger lift by the Mall Building management and or 
by the manufacturers by automatic sending of alarm to the Mall building management / 
manufacturers in the event of a failure. 
 
The control system shall be designed to EN81, BS 5655, and be fully tested before delivery 
and during commissioning. 
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i. Passenger/ bed lift car and landing doors 

 
The car and landing doors shall be new to meet the following specifications. The entrance to 
the passenger lift cars to be provided with two panel automatic centre opening metal sliding 
doors guided at the bottom by non-metallic shoes sliding in suitable grooves. Passenger lift 
doors shall be installed both in the car and floor landings. 
 
The passenger lift car must be stopped and prevented from moving should a door be forced 
open. The car doors and the landing doors must open automatically when levelling; the 
opening to start as the car is approximately 250mm from the landing. 

 
All doors to the passenger lift shall be solid type of stainless-steel metal construction. The 
landing and car doors to the passenger lift shall be similar and of approved design, and shall 
be hung on overhead runner bars and guided by self cleaning tracks in cast or fabricated 
metal landing and car sills, all arranged to ensure easy running for automatic power 
operation. The design should have been fire tested in accordance with EN 81.  
 
A safety shoe is to be fixed to each door, the operation of which will reverse the movement 
of the car and landing doors to the fully open position. In the event of failure of the power 
operating mechanism, it shall be possible to manually open the car and landing doors at any 
landing at which the car is standing, by the use of an emergency opening key. 
 
Passenger protection shall be provided by the use of an electronic proximity detector 
mounted on the leading edge of the car doors. This shall provide a three-dimensional zone 
of detection in advance of the car doors and detection of an object within the zone shall cause 
the doors to immediately re-open. 
 
Car and landing doors for passenger lift shall be power operated for automatic opening and 
closing by means of an approved motorised operating gear fixed to the top of the car. It shall 
provide high speed operation of the doors and shall have variable speed control. The door 
operating gear should be capable of opening the passenger lift doors in 1.20 seconds and 
closing the doors in 2.50 seconds, totally 3.70 seconds for both operations. Smooth operation 
of the doors shall be achieved. 
 
The controls shall be so arranged that the car and landing doors work in unison, and all doors 
must be closed before the passenger lift can move. The parking condition shall be with the 
doors closed. 
 
Electrical and pre-Iocking mechanical door locks shall be fitted to the landing doors, such 
that it is impossible for the passenger lift to start until the lock lever has fallen into the 
mechanically locked position. The car doors, or car gate, shall be fitted with an electrical 
interlock such that it is impossible to operate the passenger lift until the door or gate is closed. 
A bilingual notice shall be affixed to the car gates to this effect. 
 
All Electro-mechanical switches and locks shall be arranged for gravity release of switch arms 
in the event of breakage of any release springs. 
 
It shall also be impossible under normal conditions to open any of the landing doors, other 
than that at the landing where the car is stationary .For the purposes of maintenance, 
however, facilities shall be provided for authorised persons to open any of the landing doors 
or car doors irrespective of the position of the car in the passenger lift shaft, and such facilities 
shall be concealed and or locked. 
 
An emergency release mechanism should be included with the interlock. In the event of an 
emergency (or for maintenance) the landing door should be capable of being opened from 
the landing with an emergency release key. The landing doors should also be capable of 
being opened manually from inside the passenger lift car, when within the door zone area. 
 
Noise levels produced by the operation of the doors when measured one metre from the 
landing side shall not exceed 48 dBA. 
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The complete entrance and operator should comply with the recommendations of BS 5655. 
 
The Contractor shall provide new car doors complete with operators, interlocks, safety 
devices and sight guards, and all landing doors similarly and including frames, architraves, 
jambs and other items complete. Door joints shall be heavy gauge pressed type of approved 
section and material.  
Car and door designs are described separately herein- 
 
Landing Doors     Power Operated 2-panel centre opening 

1200mm wide by 2100mm high for each passenger 
lift and 1000mm wide by 2100mm high for each 
service lift 
 
All stainless steel to meet the Architects 
requirements and prior approval before 
manufacture 
 

Door Surround  Box section architraves at all levels constructed of 
stainless Steel, to Architects requirements and prior 
approval before manufacture 

 
Landing Sills  Stainless Steel together with supports and toe 

guards at each entrance to Architects requirements 
and prior approval before manufacture 

 
Landing Indicators  Directional micro-movement buttons at each 

landing in two risers. The buttons when pressed will 
indicate by Light Emitting Diode (LED) that the call 
is accepted 

 
Illuminating up and down direction arrows with gong 
will pre-announce the arrival of each car and be 
fitted above each entrance at all levels. 

 
 
j. Standard Passenger/ service Lift Cars  

 
The Sub-Contractor shall supply and install a standard passenger/ service lift car complete. 
The car frame, which supports the car platform and enclosure, shall be made of solid 
structural steel with welded, bolted or riveted joints. Bolts used must be positioned for easy 
adjustment. Where practicable, car dimensions should conform to the recommended 
standards set out in BS 5655. The cars shall be rigidly constructed and affixed to the car 
frame. 
 
Car body shall be constructed of solid 25mm seasoned timber or other approved material, 
and the car body work of not less than 15mm waterproof ply. The whole car shall be sustained 
by a rigid metal framework. The car roof shall be provided with the necessary working 
platforms, complete with light and switch, isolating switch for passenger lift power, and 
electrically interlocked access hatch from within the car. 
 
Ventilation shall be provided to each car, by means of a silently operating fan in the car roof 
of not less than 250mm diameter, with on-off key switch control on the car panel, and 
arranged to operate continually except when the car is parked. 
 
A 3 way intercom shall be provided, complete with fixed and trailing cabling from the access 
point to be provided in the passenger lift motor room, to the maintenance panel and lift car. 
 
Low power consumption LED car lighting shall be key switch controlled, and in addition an 
emergency battery light shall be provided, and fitted to approval in a position above the car 
control panel. 
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k. Standard Lift Car and door finishes 

 
Internal Dimensions (1300 kg)    Width: 1400mm  

Depth: 1600mm  
Height: 2300mm 
or as per manufacturer recommendation 
 

Ceiling  Sheet Steel finished in high grade textured 
short velvet. Colour to be approved by 
Architect from standard range; 

 
Lighting  Recessed LED lighting and fluorescent 

lighting shall be provided. 
 
Handrail  A Polished Stainless Steel circular handrail 

shall be furnished and installed on two side 
panels and on the rear panel to be 
approved by Architect. 

 
It shall be at a height of 900mm from car 
floor to be approved by Architect. 

 
Side walls  Stainless Steel panels to be approved by 

Architect. 
 
Front return and transom    Clad in satin finished stainless steel. 
 
Car doors, material and finish  Power operated by a quality variable speed 

D.C. motor and shall have positive-control 
over the door movement for smooth 
operation. Doors to be two panel centre 
opening: 1000mm wide by 2100mm 13 
passenger lift.  
 
Stainless steel interior surface and visible 
edge, with good quality finish to be 
approved by Architect. 
 

Landing doors, material & finish  Stainless steel to match car doors, exterior 
surface and visible edge, to be good 
standard of finish to meet Architect's 
approval. 

 
Floor finish  Resimix granite tiles to approval of the 

Architect. The floor shall be fitted with a 
150mm high skirting of stainless steel. 

 
All details of colour and type of finishing shall be approved by the Architect before 
commencing refurbishment.  Fan is required supplying fresh air to car. 
 
 

 
l. Car operating panels  

 
Each car shall be provided with one NEW flush control panel of approved design and 
Construction, located adjacent to the side of the car door. 
 
The panel shall accommodate a press-button for every floor served, an alarm button, and 
key switches for car lights and fan. 
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A suitable matching car position and direction of travel indicator of the illuminated type shall 
be flush mounted at each landing above the landing door. 
 
The car-operating panel shall be flush mounted on the outside side of the car. 
 
Enclosure: The individual modular units to be mounted within a satin finished   
Stainless steel panel and suitable for ease of operation by handicapped persons. 
 
The car operating panel shall contain the following:- 
 

i. Full set of micro movement buttons to correspond to the number of landing 
levels served, with RED indication of call; 

ii. Emergency Stop Switch; 
iii. Alarm Button; 
iv. Door Open Button; 
v. Door Close Button; 
vi. Switch for Fan; 
vii. Emergency Lighting Unit; 
viii. Digital car position indicator;  
ix. Key-Operated switch for independent service; 
x. Car direction indicator;  
xi. Overload display;  
xii. Interphone Unit; 

 
All details shall be agreed with the Engineer/Architect prior to manufacture of equipment. 

 
 
m. Operation and control of passenger/ bed and service lift 

 
The passenger lift shall be automatic push button controlled from outside of the car. The 
operation of a button shall initiate door closing, travel of the passenger lift to the floor selected, 
and the automatic door opening. 
 
Landing call panels shall be provided accordingly, with up and down buttons and out of 
service notice of the type, which is visible when illuminated. Panels shall be of approved 
layout and design. 
 
Appropriate time delays shall be fitted to these functions as necessary, and the empty car, 
after standing for a selected waiting period, shall assume the parked position with the door 
closed. 
 

 
n. Buttons 

 
The car and landing call buttons shall be of the touch/micro-motion mechanical type and 
utilise solid state electronics with Light Emitting Diode (LED) illumination arranged as a halo 
around the button. The halo should illuminate in red/green. 
 
Service buttons shall be of the micro-motion type and be identical in appearance to the car 
and landing call buttons. 

 
 
o. Car button indicators 

 
The car position indicators shall be red, 16 segment LED's 50mm high and capable of a full 
alphanumeric display. The LED's shall be protected by a high impact resistant polycarbonate 
lens. 
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p. Hall position indicator 

 
Hall position indicators shall be provided at ground floor only and consist of 16 segment LED's 
protected by an impact resistant polycarbonate lens. 
 
 
q. Hall lanterns 

 
Hall lanterns shall be provided at all floors above the lobby to advise waiting passengers of 
the travelling direction of the approaching passenger lift. 
 
The lanterns shall be red on the first floor, green at the ground floor. 
 
The light source shall be a matrix of high intensity LED's which illuminate sequentially to give 
the illusion of motion in the direction of travel. 
 
The lanterns shall have a wide field of view and have an illumination test facility. 
 
A digitally recorded chime facility shall be provided within the lantern and shall have an 
adjustable volume control. 
 
The hall lantern shall be framed with a satin finish stainless steel and protected with a high 
impact resistant polycarbonate lens. 
 
 
r. Mains and standby power supply and electrical installations 

 
Three phase 415/240 volt 50 Hz mains and standby electricity supply Isolator is to be 
provided to the passenger lift switchboard position in each case by the electrical sub-
contractor.  
 
In the event of a break from the mains power supply, the designated elevator(s) will pick 
power from the standby generator supply and resume normal service. The other elevators 
will be out of service. The number of designated elevators to be put back to services will be 
dependent of the availability of adequate power standby supply and will be discussed and 
agreed with the Engineer prior to ordering of lift equipment. 
 
The Passenger lift Contractor shall supply and install the NEW passenger lift control panels 
complete with main isolators, circuit protection, and other items as necessary, carry out all 
further wiring in connection with the passenger lift installations, and set to work. 
 
All motors and switchgear shall be rated for operation at 240V/415V 50Hz. Relays and 
components must be tropicalised. 

 
The installation must comply with the lEE wiring Regulations. All wiring shall be carried out 
in a neat and orderly manner. Cables run on walls or ceilings to be in a straight line and right 
angle bends enclosed in steel ducting. 
 
Connections to equipment more than 400mm from walls shall be run from the wall in conduit 
cast in the floor to a connector box fixed upright adjacent to the equipment and through 
flexible conduit to the equipment. 
 
All electrical switchgear must be clearly labelled. 
 
All fixed wiring shall be installed in screwed steel conduit, and all equipment, main isolators, 
controls, and other items provided as specified herein. All trailing cables shall be to BS EN 
50214 (1998) and properly supported, fixed and terminated. 
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Contactors and their components shall be rated for frequent duty, and shall be amply sized 
in terms of current rating. 
 
All electrical apparatus must be adequately suppressed in order to prevent interference with 
radio, television, radar and other similar equipment to the satisfaction of the Engineer. 
 
The entire installation shall in each case be effectively bonded and earthed. 

 
 
s. Silence of operation 

 
The Contractor shall guarantee the passenger lift installation, gear and moving parts to 
operate in a smooth and silent manner without vibration or jerks to the satisfaction of the 
Engineer. All passenger lift supports shall be of suitable dimensions to carry passenger lift 
gear and shall be of sufficient strength to withstand rigidly the operational stresses. All 
supports and gear shall be fixed with suitable anti-vibration and sound insulation material.  
 
The Contractor shall include in his tender for the supply and installation of all necessary anti-
vibration material, which shall be of an approved make. 

 
 
t. Tests  

 
The passenger lift will be subject to tests during erection and on completion by the Engineer, 
and will not be accepted unless they comply with all the conditions and specifications. 
 
The whole or part of the equipment may be inspected by the Engineer at the maker's Works 
before delivery and the passenger lift manufacturer shall provide all facilities to facilitate for 
such an inspection. . It shall be deemed that the sub-contractor has included in his prices all 
costs associated with the Engineer’s inspection. 
 
After erection the following tests shall be included in the series of tests which shall be carried 
out in the presence of the Engineer or his duly appointed representative: - 
 
a) that speeds comply with the specification;  
b) the cars to be loaded to 10% over specified full load and each passenger lift operated for 

complete travel; 
c) both up and down directions; 
d) determine that all safety devices comply with conditions and specifications, and that all 

electrical and mechanical braking equipment compiles with the specifications; 
e) determine suitability of switch gear and wiring; 
f) determine that current consumption complies with that quoted in the Tender. 
 
The contractor will be required to provide all necessary instruments for carrying out tests 
including insulation resistance of the wiring. 

 
 
u. Schedules 

 
The Tenderer shall complete the schedules provided herewith, and shall submit such further 
information as is required or as may be necessary in order to fully describe his equipment 
and installations. 
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v. Certificates upon completion 

 
Upon completion of the passenger lift and after commissioning to the Engineer's 
satisfaction it is the responsibility of the passenger lift contractor to provide a full set of 
passenger lift test and inspection certificates in accordance with BS 5655 (EN 81-2). 
 
In addition, a full set of certificates completed in full and signed and approved by the Kenya 
Government Factory Safety Inspector is to be provided. It will be Sub-contractor's 
responsibility to get the passenger lift approved by the Factory Safety Inspector. It shall be 
deemed that the Sub-Contractor has included in his prices all costs associated with the 
statutory approvals. 

 
 
w. Spare parts 

 
The Lift Sub-Contractor shall guarantee to hold complete stock of spare parts at all times and 
provide qualified staff trained in maintenance of the type of passenger lift used, to maintain 
the passenger lift equipment in good working order. Should any spare part not be available 
locally or local technicians not be able to rectify faults, the Sub-Contractor shall provide an 
undertaking from their principals to supply the necessary spare parts and send technicians 
within seven days of such occurrence, at their own cost. A written undertaking by the 
principals shall be included as Appendix A to this Contract, and shall form part of this 
Contract. 

 
 
x. Maintenance agreement 

 
The Sub-Contractor shall submit a detailed proposal for a five-year maintenance contract 
after expiry of the initial 12-month maintenance period, which, after agreement with the 
Employer, shall constitute a part of this Contract. 
 
 
y. Passenger lift not in immediate use 

 
When conditions do not permit a passenger lift to be taken into normal service immediately 
following completion and acceptance, it should be immobilised. The Main Contractor should 
take effective precautions against damage, especially damage to equipment from dampness 
and builders' debris, until such time as the passenger lift is made operational.  
 
A separate service contract shall be made with the passenger lift contractor to make regular 
visits during this period, to inspect, lubricate and report on the condition of the passenger lift. 
As this is a sub-contract, such necessary service contract shall be made with the Main 
Contractor. During the inspection it is desirable that the passenger lift shall be moved under 
power. A date should be agreed with the passenger lift Sub-Contractor from which the 
guarantee period will commence. 

 
 
z. Temporary use of passenger lift 

 
If the Sub-Contractor intends to permit temporary use of a passenger lift by some other party 
such as the Main Contractor, before taking it into normal service, so that it is not immobilized, 
then the responsibilities of those concerned should be clearly defined and agreed. In addition 
to the precautions noted in Clause y above, it may be necessary to arrange temporary 
insurance cover. 



SECTION 5 

 

BILLS OF QUANTITY 
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SECTION 5 – BILLS OF QUANTITIES 
 

 
General Directions 
 

 
(a) The Bills of Quantities are to be read in conjunction with the Conditions of Contract, the 

Specification, the Data Schedules and the Drawings for details of the description, 
quality, tests and strengths of materials to be used and the workmanship, conditions, 
obligations, liabilities described in the Conditions of Contract, the Specification, the 
Data Schedules and the Bills of Quantities including all overhead charges and profit 
and carrying out of the Works shall be deemed to be spread over and included in the 
prices and sums in this Bill of Quantities. 

 
(b) Each item which the Tenderer proposes to supply shall be priced by Tenderer with the 

exception of the items for which Provisional Sums have been allowed.  The Tenderer 
shall insert in the appropriate column against each item allocated in Kenya Shillings 
(USD.) as required by him and payments shall be made according to this allocation in 
the event of a contract. 

 
If the Tenderer omits to price any item in the Bills of Quantities then the cost of such 
items will be held to be spread over and included in the prices given for other items of 
work. 

 
(c) The rate entered against each item shall be exclusive of all duties, customs, excise 

and other charges.  
 
(d) The Total of Tender shall be carried to the Form of Tender. 
 

The Total of Tender shall include for the design, manufacture, inspection and testing, 
packing for shipment, insurance, customs, dues, delivery to site, unloading, and all 
other charges, complete erection, testing, setting to work, finishing, painting, 
maintenance for a period of twelve calendar months and the instruction period all to 
the satisfaction of the Engineer, of the items of Plant described or implied within the 
Specification and shown on the Drawings. 

 
(e) Provisional Sums may be expended in part, in whole or totally deleted from the 

Contract.  The Tenderer shall take this into consideration when pricing the tender as 
no claims for loss of profit, etc will be entertained. 

 
It shall be deemed that the contractor has included for all requirements contained within 
the Specification, Drawings, Data Schedules and Bills of Quantities. 

 
(f) Irrespective of the requirements contained within the method of Measurement it shall 

be deemed that the contractor has included all requirements contained within the 
Specification, Drawings, Schedules and Bills of Quantities. 
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Particular Instructions for Pricing 
 

 
(a) Hospital Bed-Stretcher Elevator Passenger Lifts 
 
The rates entered for the Lift plant shall include all items necessary for the complete operation 
of the Plant as specified and indicated on the Drawings, together with electric car, Car operating 
panels, motors, VVVF drives, switchboards, belts, buffers, supports, brackets, cables, wiring, 
earthing and the like, all as necessary to make the passenger lift fully operational. Details of 
the equipment offered shall be submitted with the tender.  
 
(b) General  
 
It shall be the responsibility of the Tenderer to ensure that his prices include for all items 
necessary to complete the installation whether or not these items have been specifically 
identified within the Schedule of Prices. The Tenderer's prices shall include for all nuts, bolts, 
washers, fixings, supports any other necessary consumables. 



Item Description Unit Qty Rate (USD)  Amount (USD) 

A General Items

A/1
Allow for the insurance of the works, cost of
perfermance bond in accordance with the
Conditions of Contract

Sum 1 0.00

A/2
Allow for training of the employer's personnel in
all aspects of the operation of the Works

Sum 1 0.00

A/3

Allow for Preparation of shop drawings and ‘As
Installed Drawings”, printing and distribution as
specified. Drawings to include:
(a) Blue Prints - 4 sets of each.
(b) CD – 4 No.
(c) Operational Instructions, Maintenance
manuals and test certificates

Sum 1 0.00

A/4
Allow for supply of special tools as detailed in
Data Schedule A

Sum 1 0.00

A/5
Allow for supply of spare parts as detailed in Data
Schedule B

Sum 1 0.00

A/6

The Tenderer is to describe hereunder inserting
any relevant Clause number, or any other works,
obligations or things that may be referred to in
the Conditions of Contract. Specification,
Drawings in respect he desires to enter a
separate charge (this charge is to be entered in
the Amount Column). If no charge is entered
hereunder, rates and amounts elsewhere in the
Schedule of Prices shall be deemed to cover all
expenses for such works, obligations or things

Sum 1 0.00

Totoal Amount Carried forward to Summary Page 0.00

Proposed Cancer Center at Kisii Teaching and Referral Hospital 
Lifts Installation
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B

Item Description Unit Qty Rate (USD) Amount (USD.)

Supply, take, delivery, install, test and
commission Mashine-room-less electric
traction passenger/ service lift, including all
fixings, machinery and car supports, guides
and counter weights, wire ropes, travelling
cable, motors and drives, controllers for
simplex and duplex operation and safety
devices, hydraulic buffers, openings, trims,
and handrails, doors, jambs and tread plates,
internal shaft safety, fascia plates, electronic
safety edge on car doors, car and landing
buttons, car position indicators, hall position
indicators, hall lanterns and other items
necessary for the erection and setting to work
of the equipment, all in accordance with the
technical Specification and drawings to
provide fully operational lift installation. 

B/1 Main Hospital Passenger Lifts Item 2 0.00

Load Capacity : 2000 kg
Stops : 5
Shaft dimensions : 2950 x 3000mm (WxD) or
as appropriate
Door opening and type : W: 1200mm,
H:2100mm Central opening
Speed : 1.00m/s or as appropriate
Approximate Travel length : 22m.

B/2 Service Lift Item 1 Future

Load Capacity : 1000Kg
Stops : 5
Shaft dimensions : 2500 x 1900mm (WxD) or
as appropriate
Door opening and type :W: 1100mm,
H:2100mm Central opening
Speed : 1.00m/s or as appropriate
Approximate Travel length : 22m.

Sub-Total Carried forward to next page 0

2 No. Hospital Lifts 26 Passenger
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Sub-total brought forward from previous page 0

B/3
Allow for Customs, Duty Charges and Local
Clearance

Sum 1 0.00

B/4 Allow for Marine Insurance Sum 1 0.00

Local Costs:

B/5 Allow for Local Installation and Labour Costs Sum 1 0.00

B/6
Allow for Testing & Commissiong of Lifts &
Elevators in full operation, including government
approved inspector's report, as per specifications

Sum 1 0.00

B/7
Allow for any other item not detailed but required
for the satisfactory operation and completion of
the lift installation.  Specify

Sum 1 0.00

Totoal Amount Carried forward to Summary Page 0.00
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SECTION 6 
 

 Main Summary 
 

 



(i) Sub-contract Preliminaries

A General Items

B 2 No. Hospital Lifts 26 Passenger

(iii)
Total for Lifts Installations carried forward to the Form of 
Tender

Amount in words……………………………………………………………………...………

………………………………………………………………………………………….…….

Tenderer's Name and Stamp  ………………………………………..………………….…

……………………………………..………………….………………………………………

Address ………………………………………………………………………………………

Period to Execute the Works  …….……………………………….……....………..……..

Telephone Number  …………………………………………………………………………

Mobile Phone Number ………………………………………………………………………

Tenderer’s V.A.T No ….………………………………………………….……………...….

Tenderer's Signature ………………………………… Date………………….……………

Witness Signature …………………………………….Date………………………..……..

Summary page for Lifts Installation Works

Item Description  Amount (USD) 

Proposed Cancer Center at Kisii Teaching and Referral Hospital 
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SECTION 6 

 

Data Schedules 
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DATA SCHEDULES 
 

PART I 
 
GENERAL NOTES 
 
The Tenderer shall complete all Schedules. Schedules shall be read in conjunction with the 
Specification as defined herein. 
 
Completion of the technical schedules shall not relieve the Sub-contractor from complying with 
the requirements of the Specification except as may be approved by the Engineer 
 
The total prices in the Main Summary of Price Schedule shall be deemed to include for the whole 
of the Sub-contract works in accordance with the Specification.  
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PART II 
 
TECHNICAL DATA FOR TENDERED EQUIPMENT 
 
(To be completed by the Tenderer) 
 
1 HOSPITAL BED-STRETCHER ELEVATOR PASSENGER LIFT 
 

a) Make/Manufacturer:_________________________________ 

b) Place of manufacture:_________________________________ 

c) Motor Size h.p. (single or 3-phase) :_________________________________ 

d) Power consumption at full load, kW:_________________________________ 

e) Revolutions per minute r.p.m. :_________________________________ 

f) Full load current, A:_________________________________ 

g) Starting current, A:_________________________________ 

h) Duration of starting current, sec. :_________________________________ 

i) Power factor, cos phi:_________________________________ 

j) Acceleration time, sec:_________________________________ 

k) Retardation time, sec:_________________________________ 

l) Control system:_________________________________ 

m) Speed (m/s) :_________________________________ 

n) Capacity (kg) :_________________________________ 
 

 
I. DEVIATION FROM THE SPECIFICATION 
 
The Tenderer shall give below details of any Specification, or any other deviations, omissions, 
additions or alternatives in respect of sets which he is offering. 
 
If any detail is not available, write “None” against the item. 
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PART III 
 
DATA SCHEDULE A – SPECIAL TOOLS 
 
The Tenderer shall list hereunder and price all tools which he considers necessary and which he 
will provide in accordance with the Specification. 
 
Item     Description    Price (USD) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
TOTAL FOR SPECIAL TOOLS Carried forward to Main summary (USD.)……………………… 
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PART IV 
 
DATA SCHEDULE B – SPARE PARTS 
 
The Tenderer shall list hereunder and price all tools which he considers necessary and which he 
will provide in accordance with the Specification. 
 
Item     Description    Price (USD) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
TOTAL FOR SPARE PARTS Carried forward to Main summary (USD)……………………… 
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PART V 
 
DATA SCHEDULE C – SUB-CONTRACTORS 
 
The Tenderer shall list hereunder and price all tools which he considers necessary and which he 
will provide in accordance with the Specification. 
 
Item       Name and Address of Contractor 
 
 
1.  

2.  

3.  

4.  

5.  

6.  

7.  
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PART VI 
 
DATA SCHEDULE D – LAND ON SITE REQUIRED 
 
The Tenderer give hereunder details of the area of land that he requires at site for his offices, 
workshops and storage  
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Standards 
 



BS 88 Cartridge fuses for voltages upto and including 1000V a.c. and 1500 d.c 
Part 1 1988 Specification for general requirements

BS 89

Part 3 1990 Specification for special requirements for ammeters and voltmeters

BS 90 1975 (1999)

BS 731

Part 1 1952 Flexible steel conduit and adaptors for the protection of electric cable

BS 1363 13 A Plugs, socket outlets and adaptors
Part 3 1989 Specification for adaptors

BS 1376 1974 (1985) Specification for colour of light signals

BS 2692 Fuses for voltages exceeding 1000V a.c.
Part 1 1986 Specification for current-limiting fuses
Part 2 1956 Expulsion Fuses

BS 3676 Switches for household and similar fixed electrical installations
Part 1 1989 Specification for general requirements

BS 4533 Luminaries
Part 102 Specification for fixed general purpose luminaries

BS 4568

Part 1 1970 (1993) Steel conduit, bends and couplers

BS 4607 Non-metallic conduits and fittings for electrical installations
Part 1 1984 Specification for fittings and components of insulating material
Part 2 1970 Rigid PVC conduits and conduit fittings. Imperial units

BS 4999 General requirements for electrical rotating machines
Part 0 1987 Specification introduction and information on other parts
Part 111 1987

Part 143 1987 Specification for tests

BS 4778 Quality vocabulary
Part 3.1 1991 Guide to concepts and related definitions
Part 3.2 1991 Glossary of international terms

BS 5000

BS 5308 Instrumentation Cables
Part 1 1986 Specification for polyethylene insulated cables
Part 2 1986 Specification for PVC insulated cables

BS 5311 1996 Specification for high-voltage alternating current circuit breakers

BS 5424 Part 2 1987
Low-voltage controlgear. Specification for semiconductor contactors (solid 
state contactors)

Specification for steel conduit and fittings with metric threads of ISO form 
for electrical installations

Specification for built in thermal protection for electric motors rated at 660V a.c. 
and below

Rotating electrical machines of particular types or for particular applications

SCHEDULE OF APPLICABLE ELECTRICAL SERVICES STANDARDS

The following BS standards are the general specifications used for the electrical services. The latest revised or superseding 
versions shall apply.

Direct-Action Indicating Electrical Measuring Instruments and their 
Accessories

Specification for direct acting electrical recording instruments and their 
accessories

Flexible steel conduit for cable protection and flexible steel tubing to 
enclose flexible drives. 
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Part 3 1985

BS 5467 1997

BS 5486 Low-voltage switchgear and control gear assemblies

BS 5733 1979 Specification for general requirements for electrical accessories

BS 5953 Guide on power transformers
Part 1 1980 Application of power transformers

BS 6004 1991

BS 6007 1991 Specification for rubber insulated cables for electric power and lighting

BS 6207 1991 Mineral insulated copper sheathed cables with copper conductors

BS 6231 1990

BS 6346 1997

BS 6480 1988

BS 6500 2000

BS EN ISO 6817 1997
Measurement of conductive liquid flow in closed conduits. Method using 
electromagnetic flowmeters

BS 7365 1990 Specification for hard drawn aluminium wire overhead line conductors

BS 7430 1998 Code or practice earthing

Specification for insulating and sheathing materials for cables
BS 7655 Part 0 1997 . General introduction

Part 1.3 Elastomeric insulating compounds. XLPE

BS 7671 2001 Requirements for electrical installations. IEE Wiring Regulations. Sixteenth 
edition

BS 7718 1996 Code for practice for installation of fibre optic cabling 

PD 6399

BS CP 1016 Code of practice for the use of Semiconductors Devices

PO D2155 C

PO D2237 Terminal tags for solderless wrapped connectors

BS EN 60076 Power Transformers
Part 1 1997 General

BS EN 60470 2001

Guide to insulation co-ordination within low voltage systems including 
clearances and creepage distances for equipment

Solderless connections made by Wire-Wrapping Method (or equivalent 
standard)

High voltage alternating current contactors and contactor-based motor 
starters

Electric cables. Flexible cords rated up to 300/500 V, for use with appliances 
and equipment intended for domestic, office and similar environments

Specification for 600/100V and 1900/3300V armoured electric cables having 
thermosetting insulation

Specification for PVC insulated cables (non-armoured) for electric power 
and lighting

Specification for PVC-insulated cables for switchgear and control gear 
wiring

Specification for impregnated paper-insulated lead or lead alloy sheathed 
electric cables of rated voltages up to and including 33000 V

Specification for 600/1000 V and 1900/3300 V armoured electric cables 
having PVC insulation

Specification for controlgear for voltages up to and including 1000 V a.c. and 
1200 V d.c. Additional requirements for contactors subject to certification
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BS EN 60871

Part 1 1998

BS EN 60081 1998 Double capped flourescent lamps. Performance specification.

BS EN 60099 Surge arresters
Part 1 1994 Non-linear resistor type gapped sure arresters for a.c. systems

BS EN 60265-2 1994

BS EN 60898 1991

BS EN 60617:2 Graphical symbols for diagrams
Part 2 1996

BS EN 60309 Plugs, socket outlets and couples for industrial purposes
Part 1 1998 General requirements

BS EN 50086 Specification for conduit systems for electrical installations
Part 1 1994 General requirements

BS EN 50173 1996 Information technology - generic cabling systems

BS EN 50174

Part 1 2001
Information technology. Cabling installation. Specification and quality 
assurance

Part 2 2001
Information technology. Cabling installation. Installation planning and 
practices inside buildings

BS EN 60947 Contactors and motor starters
Part 4.1 1992 Electromechanical contactors and motor starters

BS EN 60298 1996

BS EN 60129 1994 Specification for alternating current disconnectors and earthing switches

BS EN 60947 Specification for low-voltage switchgear and control gear
Part 1 1998 General Rules
Part 3 1999 Switches, disconnector, switch disconnectors and fuse combination units

BS EN 60265 Specification for high voltage
Part 1 1998 Switches for rated voltage above 1 kV and less than 52 kV

BS EN 60439 Specification for low-voltage switchgear and control gear assemblies
Part 1 1999 Type-tested and partially type-tested assemblies

BS EN 60529 1992 Specification for degrees of protection provided by enclosures (IP Code)

BS 60889 1997 Hard drawn aluminium wire for overhead line conductors

A.C. metal enclosed switchgear and control gear for rated voltage above 1 
kV and up to and including 52 kV

Shunt Capacitors for a.c. power systems having a rated voltage above 1 KV
General testing and rating. Safety requirements. Guide for installation and 
operation

Specification for circuit breakers for overcurrent protection for household 
and similar installations

Symbol elements, qualifying symbols ad other symbols having general application

Specification for high-voltage switches. Specification for high-voltage 
switches. High-voltage switches for rated voltages of 52 kV and above
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SECTION 8 

 

Schedule of drawings 
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